



ADDENDUM NO. 1

TO: All Planholders and Prospective Bidders
FROM: City of Capitola Public Works
DATE: May 28, 2019
RE: **ADDENDUM NO. 1 – BID OPENING DELAY
PARK AVENUE SIDEWALKS IMPROVEMENT PROJECT**

ADDENDUM NO. 1

City of Capitola, California

This Addendum shall be considered as a part of the bid documents for the subject project as though it had been issued at the same time and shall be incorporated integrally therewith. Where provisions of the following supplementary data differ from those of the original documents, this Addendum shall govern and take precedence.

Contractors are hereby notified that they shall make any necessary adjustments in their proposals on account of this Addendum. It will be construed that each proposal is submitted with full knowledge of all modifications and supplemental data specified herein.

Receipt of this Addendum must be acknowledged on the enclosed Addendum Acknowledgement form. Signature on said Bid Form indicates acknowledgement of receipt of Addendum No. 1, and that said Addendum was properly evaluated in bidder's proposal. Any proposal not in compliance with this requirement may be rejected.

A handwritten signature in black ink, appearing to read "Steven E. Jesberg".

Steven E. Jesberg, Public Works Director

The following is hereby added and/or amended:

The bid opening has been delayed until Wednesday, June 19, 2019 at 3:00 p.m.



ACKNOWLEDGEMENT OF ADDENDUM(S)

Acknowledgement of Addendums(s): Receipt of the following addendum(s) issued during the time of bidding is acknowledged and the information contained therein has been considered in the preparation of this bid proposal.

Note: Failure to execute the following may be considered as an irregularity in the bid proposal.

Addendum No.: (None _____), (1 _____), (2 _____), (3 _____), (4 _____), (5 _____)
Check appropriate space(s)

I certify under penalty of perjury that the representations made herein are true and correct to the best of my knowledge.

Signature of Bidder

Printed Name of Bidder
