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NOTICE TO CONTRACTORS 

 

NOTICE INVITING SEALED PROPOSALS OR BIDS 

NOTICE IS HEREBY GIVEN that  the City of Capitola, County of Santa Cruz, State of California, hereby 

invites sealed proposals or bids for the following work, all as more particularly and in detail set forth in 

those certain plans, specifications, and contract documents adopted therefore, copies of which are on 

file with the City of Capitola, County of Santa Cruz, State of California, to wit: 

Bay Avenue and Hill Street Intersection Quick-Build 

 

General work description: Provide road diet and traffic calming quick-build improvements at the Bay 

Avenue and Hill Street intersection to enhance pedestrian and bicycle safety and visibility. The project 

scope includes constructing new signing and striping along the Bay Avenue, Hill Street, and commercial 

driveway approaches to the intersection. 

The total estimated cost of construction is $50,000 

The plans, and specifications and contract documents may be examined and copies secured from the 

Director of Public Works, City Hall, 420 Capitola Avenue, Capitola, CA 95010 or accessible from the 

City’s website http://www.cityofcapitola.org 

No contractor or subcontractor shall be qualified to bid on, be listed in a bid proposal, or enter into any 

contract for public work, unless currently registered and qualified to perform public work pursuant to 

Labor Code section 1725.5. By submitting a bid or proposal to the City, Contractor is certifying that he 

or she has verified that all subcontractors used on this public work project are registered with the DIR 

in compliance with Labor Code sections 1771.1 and 1725.5, and Contractor shall provide proof of 

registration to the City. 

In accordance with California Labor Code Section 1771, all workers engaged in performance of the 

specified contract work shall be paid not less than the general prevailing rate of per diem wages for 

work of a similar character in the locality in which the project is to be performed, including for holiday 

and overtime work as determined by the Director of Industrial Relations. Prevailing rate of per diem 

wages are available online at: 

http://www.dir.ca.gov/dlsr/DPreWageDetermination.htm  

This project is subject to compliance monitoring and enforcement by the Department of Industrial 

Relations. 

Notice is also hereby given that all bidders shall submit, with their proposals or bids, a sworn statement 

of their financial responsibility, technical ability and experience.  

http://www.cityofcapitola.org/
http://www.dir.ca.gov/dlsr/DPreWageDetermination.htm
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No sealed proposal or bid will be accepted from a contractor who has not been licensed in accordance 

with the provisions of Chapter 9, Division III of the Business and Professions Code, as amended. In 

addition, the project requires a valid California contractor’s license for the following classification(s):  

California Class A license. Bidders must provide satisfactory evidence of such license at the time of bid. 

Each sealed proposal or bid shall be accompanied by a certified check, cashier's check or bidder's bond 

made payable to the order of the City of Capitola, for an amount not less than 10 percent of the amount 

of the proposal. The above-mentioned bid deposit shall be given as a guarantee that the bidder will 

enter into a contract, if awarded, and will be declared forfeited if the successful bidder refuses, or fails, 

to enter into said contract, and furnish required bonds within the time specified after being notified to do 

so by the City of Capitola. 

All proposals for the above-mentioned work will be received by the City of Capitola, County of Santa 

Cruz, State of California by 

 

11:00 A.M. on Wednesday, June 26, 2024 

 

at the Capitola City Hall, 420 Capitola Avenue, Capitola, California 95010. All proposals shall be in 

sealed envelopes plainly endorsed: 

 

Bay Avenue and Hill Street Intersection Quick-Build 

 

Proposals/bids will be opened publicly and read aloud on 11:00 A.M. on Wednesday, June 26, 2024 at 

Capitola City Hall, 420 Capitola Avenue. Capitola, CA 95010. 

Closing time to receive bids will be determined by a clock designated by the City of Capitola. Bidder 

shall be responsible to check the designated clock. 

The successful bidder will be required to furnish a Labor and Material Bond in the amount equal to 100 

percent of the contract price, and a Faithful Performance Bond in an amount equal to 100 percent of 

the contract price, said bonds to be issued by a corporate surety company in the form approved by the 

City Attorney. The contractor will be allowed ten calendar days after she/he has received written notice 

that the contract has been awarded to him/her by the City within which to deliver the agreement with 

his/her signature affixed thereto, together with the completed aforementioned bonds and insurance 

certificates, to the Director of Public Works of the City of Capitola. 

The City of Capitola reserves the right to reject any and all bids and waive any irregularity or minor 
defects in any proposal received. Unless otherwise required by law, no bidder may withdraw his/her bid 
for a period of thirty days after the date set for the opening thereof. Where possible, bids will be 
compared on the basis of the Engineer’s estimate of the quantities of work to be performed. 
 
The City of Capitola hereby notifies all bidders that it will affirmatively insure that in any agreement 

entered into pursuant to this advertisement, minority business enterprises will be afforded full 

opportunity to submit bids in response to this invitation and will not be discriminated against on the 

grounds of race, color, sex, national origin, religion, age, or disability in consideration for an award. 
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INSTRUCTIONS TO BIDDERS 
 

Bay Avenue and Hill Street Intersection Quick-Build 

All bidders’ attention is directed the City of Capitola’s Special Project Specifications, Part 1 – Standard 

Provisions, Section 2 “Proposal Requirements and Conditions,” for requirements related to bidding and 

bid proposals. Bids shall be submitted in writing on the proposal forms provided by the City. All 

information requested therein must be clearly and legibly set forth in the manner and form indicated. 

The City will not consider any proposal not meeting these requirements. 

By submitting a proposal/bid, each bidder represents that they have carefully examined and 

investigated the site of the work contemplated and the Plans, Drawings, and Specifications therefore, 

in accordance with the City’s Special Project Specifications.   

Failure of the bidder to fulfill requirements for submittals required to be furnished after bid opening, 

including but not limited to bonds or escrowed bid documents, where applicable, may subject the bidder 

to an adverse determination of the bidder’s responsibility in the event it is the apparent low bidder on a 

future public works contracts. 

Bid protests and procedures therefore are set forth in the City’s Special Project Specifications. 

In the event the bidder has any questions as to the meaning of any part of the plans and specifications, 

or if the bidder finds any error, inconsistency, or ambiguity in the Contract Documents, the bidder shall 

make a written request for clarification prior to submitting its bid. All questions and comments regarding 

the plans and specifications should be directed to the Project Manager indicated below and will only 

be responded to if received in writing at least five (5) working days before the bid opening. Questions 

received after this time and date may not be responded to. 

Kailash Mozumder, Project Manager 
City of Capitola 
420 Capitola Avenue 
Capitola, CA 95010 
Email:  kmozumder@ci.capitola.ca.us 

 
These “Instructions to Bidders” are hereby made a part of the Contract Documents. 
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PROPOSAL FORMS 

BIDDER’S PROPOSAL 
 

Enclosed is Bidder’s proposal to furnish and deliver all materials and to do and perform all work in 

accordance with the plans and contract documents of the City of Capitola for  

Bay Avenue and Hill Street Intersection Quick-Build 

and referred to the "Notice to Contractors/Notice Inviting Sealed Proposals of Bids" and to provide all 

necessary machinery, tools, apparatus, and other means of construction and do all work and furnish all 

materials required by said specifications, plans, and drawings in the manner prescribed therein. 

The undersigned bidder understands that any quantities of work shown herein are approximate only 

and are subject to increase or decrease, and offers to do the work whether the quantities are increased 

or decreased at the unit prices, if required, as stated in the following tabulation. The undersigned bidder 

agrees to take in full payment for the work, including all applicable State and local taxes, the amount 

shown on the bid sheet. 

The undersigned also agrees as follows: 

IT IS UNDERSTOOD THAT THIS BID IS BASED UPON COMPLETION OF THE WORK AS 

SPECIFIED IN THE SPECIAL PROVISIONS, WITHIN 14 WORKING DAYS. ALL WORK SHALL 

BE COMPLETED BY AUGUST 2, 2024. 

To do any extra work, not covered by the schedule of price, which may be ordered by the City, and 

to accept as full compensation therefore such prices as may be agreed upon in writing by the City 

and the Contractor in accordance with the Standard Specifications. 

If awarded the contract, the undersigned hereby agrees to execute said contract, with necessary 

bonds and insurance certificates, of which this Proposal and Notice Inviting Bids, Standard 

Specifications, Plans and any and all other Contract Documents shall be a part, within 20 calendar 

days after receipt of notice of the award of said contract, and to begin work within 10 working days 

after receiving Notice to Proceed with the contract. 

THE UNDERSIGNED BIDDER HAS CAREFULLY EXAMINED THE FORM OF THIS CONTRACT, 

THE STANDARD SPECIFICATIONS, THE PLANS, THE DRAWINGS, PERMIT CONDITIONS, 

THE NOTICE TO CONTRACTORS/NOTICE INVITING SEALED PROPOSALS OR BIDS, AND 

ALSO THE SITE OF THE WORK, AND WILL PROVIDE ALL NECESSARY MACHINERY, TOOLS, 

APPARATUS AND OTHER MEANS OF CONSTRUCTION AND DO ALL THE WORK AND 

FURNISH ALL MATERIALS REQUIRED THEREIN. 

No bid will be considered for less than all items of this schedule and one contract will be awarded 

for the entire project. 
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The undersigned has carefully checked the bid prices, and all computations involved in the 

preparation of this bid, and understands that the City of Capitola will not be responsible for any 

errors or omission on the part of the undersigned in making up this bid. 

This proposal is made with a full knowledge of the kind, quantities and quality of the work and of 

the materials, equipment and plans required. This proposal is also made after a complete, careful 

and independent examination and investigation of the site of the work, local conditions affecting the 

same, and materials to be encountered. 

The bidder furthermore agrees that in case of his/her default in executing said contract with 

necessary bonds and insurance certificates, the check or bond accompanying this Proposal and 

money payable shall become and remain the property of the City of Capitola. 

Enclosed is bidder's bond, certified check or cashier's check no.       

of the ____________________________Bank for $_____________________________ which is not 

less than 10 percent of the bid submitted by the undersigned, payable to the City of Capitola, California, 

and which is given as a guarantee that the undersigned will enter into the contract if awarded the work. 

The City of Capitola will award one contract to the lowest responsible bidder for any combination of bid 

schedules; however, it is understood and agreed that the City may reject any or all proposals or waive 

any informalities or minor defects in proposals received. 

It is agreed that this bid may not be withdrawn over a period of 30 days from the opening thereof. 

NOTE:  Bidders must not add any conditions of qualifying statement to this bid as otherwise the bid may 

be declared irregular as being not responsive to the Advertisement for Bids. 

 

Firm Name:  

Signature of Bidder:  

Printed Name:  

Title:  

Date:  

Business Address:  

Mailing Address:  

Phone:  

Email:  
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Tax ID No. or 

Social Security No.  

State Contractor’s License No.:  

     Expiration Date:  

     Classifications(s):  

CA State DIR Registration No.:  

Classification of Workers Used on 

Job:  
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REQUIRED CONTRACTOR INFORMATION 
 

NOTICE: In the case of a corporation, complete the following: 

Corporation Name:  

  Business Address:  

  Mailing Address:  

President:  

  Business Address:  

  Mailing Address:  

Secretary:  

  Business Address:  

  Mailing Address:  

Treasurer:  

  Business Address:  

  Mailing Address:  

Manager:  

  Business Address:  

  Mailing Address:  

  



City of Capitola  

Bay Avenue and Hill Street Intersection Quick-Build   DO NOT REMOVE FROM BID PACKET 

 

Part 1 | Contract Documents 

8 

BID SCHEDULE 

 

ITEM 

NO. 
BID ITEM UNIT QTY UNIT PRICE UNIT TOTAL 

1 Mobilization LS 1   

2 Construction Area Signs LS 1   

3 Traffic Control System LS 1   

4 Remove Thermoplastic Stripe and 

Marking 

LS 1   

5 Remove Roadside Sign EA 1   

6 Roadside Sign (One Post - Metal) EA 6   

7 Roadside Sign (Flashing LED) EA 4   

8 Paint Traffic Stripe LF 2,984   

9 Paint Pavement Marking SQFT 1,556   

10 Paint Pavement Marking (Decorative 

Paint) 

SQFT 2,136   

11 Paint Pavement Marking (Green) SQFT 640   

12 K71 Bollard Flexible Traffic Post EA 23   

 Total Bid Amount $ 

 

 

TOTAL BID  $ 

 

Bid Amount in words:        

The contingency is reserved for unforeseen project tasks. No payment will be made to the Contractor 

for any portion of the contingency unless a contract change order is approved by the City.  
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BIDDER’S ACKNOWLEDGEMENT OF ADDENDUM(S) 

 

Acknowledgement of Addendums(s):  Receipt of the following addendum(s) issued during the time of 

bidding is acknowledged and the information contained therein has been considered in the preparation 

of this bid proposal. 

Note:  Failure to execute the following may be considered as an irregularity in the bid proposal. 

 

Addendum No.:  (None _____) (1 _____) (2 _____) (3_____) (4_____) (5_____) 

Check appropriate space(s) 

 

I certify under penalty of perjury that the representations made herein are true and correct to the best 

of my knowledge. 

 

Signature of Bidder  

Printed Name of Bidder  
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LIST OF SUBCONTRACTORS 
 

The Bidder shall list the name, location of place of business, the California contractor’s license number, 

the public works contractor registration number issued pursuant to California Labor Code Section 

1725.5, and the dollar amount and proportion (in percent) of work of each subcontractor to whom the 

Bidder proposes to subcontract portions of the work. 

 

Subcontractor Name 

Location of 

Place of 

Business 

CSLB 

License 

Number 

Public Works 

Contractor 

Registration 

Number 

Amount and 

Proportion of 

Subcontractor Work 
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CONTRACTOR REFERENCE INFORMATION 
 

To complete this proposal, contractors shall list previous similar work performed, the agency for which 

work was performed, and the contact person. 

Project Title                                 Company                                    Contact Person/Phone Number 

 

______________________________________________________________________________ 

 

______________________________________________________________________________ 

 

______________________________________________________________________________ 

 

______________________________________________________________________________ 

 

______________________________________________________________________________ 

 

______________________________________________________________________________ 

 

______________________________________________________________________________ 

 

______________________________________________________________________________ 

 

______________________________________________________________________________ 

 

______________________________________________________________________________ 
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WORKERS’ COMPENSATION ACKNOWLEDGMENT CERTIFICATE 
 

Labor Code section 1861 provides every contractor must submit the following certification prior to 

performing the work of the contract:  

“I am aware of the provisions of Section 3700 of the Labor Code which requires every employer to be 

insured against liability for workers’ compensation or to undertake self-insurance in accordance with the 

provisions of that code, and I will comply with such provisions before commencing the performance of 

the work of this contract.” 

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and 
correct and that this declaration is executed on ___________________[date], at 
___________________[city], ___________________[state]. 
 
 
On behalf of Contractor by:______________________________ 
 
Its: _________________________________________________ 
 
____________________________________________________ 
Signature 
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NONCOLLUSION DECLARATION 
TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 

 

The undersigned declares: 
 
I am the _______________________ of ___________________________________________, the party making 
the foregoing bid. 
 
The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, 
organization, or corporation. The bid is genuine and not collusive or sham. The bidder has not directly or indirectly 
induced or solicited any other bidder to put in a false or sham bid. The bidder has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. The 
bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with 
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the 
bid price, or of that of any other bidder. All statements contained in the bid are true. The bidder has not, directly 
or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, to any corporation, partnership, company, association, organization, bid 
depository, or to any member or agent thereof, to effectuate a collusive or sham bid, and has not paid, and will 
not pay, any person or entity for such purpose. 
 
Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture, limited 
liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power 
to execute, and does execute, this declaration on behalf of the bidder. 
 
I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct 
and that this declaration is executed on ______________[date], at ______________[city], 
______________[state]. 
  

 Contractor/Bidder 

 

JURAT CERTIFICATE 

 

 

 

 

 

State of _____________________________) 

County of ___________________________) 

Subscribed and sworn to (or affirmed) before me on this __________ day of _______________, by 

_______________________________________________________, proved to me on the basis of satisfactory 

evidence to be the persons who appeared before me.   

 (This area for official notary seal) 

Signature ______________________________ 

A notary public or other officer completing this 

certificate verifies only the identity of the individual 

who signed the document to which this certificate is 

attached, and not the truthfulness, accuracy, or 

validity of that document. 
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BIDDER’S BOND 
 

KNOW ALL MEN BY THESE PRESENT: 

THAT WE,             

AS PRINCIPAL, AND            

AS SURETY, are held and firmly bound unto the City of Capitola in the penal sum of 10 PERCENT OF 

THE TOTAL AMOUNT OF THE BID of the Principal above named, submitted by said Principal to the 

City of Capitola for the work described below, for the payment of which sum in lawful money of the 

United States, well and truly to be made to the City of Capitola to which said bid was submitted, we bind 

ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these 

presents.  In no case shall the liability of the surety hereunder exceed the sum of $  

  . 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, WHEREAS, the Principal has submitted the 

above-mentioned bid to the City of Capitola, aforesaid, for certain construction specifically described as 

follows, for which bids are to be opened at  

11:00 A.M. on Wednesday, June 26, 2024 at  

Capitola City Hall, 420 Capitola Ave, Capitola CA 95010 

For:    

Bay Avenue and Hill Street Intersection Quick-Build 

NOW, THEREFORE, if the aforesaid Principal is awarded the contract and, within the time and manner 

required under the specifications, after the prescribed forms are presented to him/her for signature 

enters into a written contract.  In the prescribed form, in accordance with the bid, and files the certificate 

of insurance and two bonds with the City, one to guarantee faithful performance, and the other to 

guarantee payment for labor and materials as required by law, then this obligation shall be null and 

void; otherwise, it shall be and remain in full force and virtue. 

IN WITNESS WHEREOF, we have hereunto set our hands and seals on this    day of 

                                    , 2020. 

 

                                                                        (Seal)      (Seal) 

 

                                                                        (Seal)      (Seal) 

           Principal                                    Surety           

Address      Address       

 

Note:  Signatures of those executing for the surety must be properly acknowledged. 
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AGREEMENT 
 

THIS AGREEMENT, made and entered into this ________day of ________, 2024, by and between the 

CITY OF CAPITOLA, a municipal corporation, hereinafter called “City,” and ______________, 

hereinafter called “Contractor;” 

WITNESSETH, that the parties hereto do mutually agree as follows: 

ARTICLE I 

That for and in consideration of the covenants and agreements herein contained and the payments at 

the prices stated in the bid proposal attached hereto, and by this reference made a part hereof, the 

Contractor hereby covenants and agrees to furnish any and all required supervision, labor, equipment, 

“Standard Provisions" as hereinafter defined, and will bear any and all other expense necessary or 

incidental to the performance of certain work hereinafter specified, and to build, construct, reconstruct, 

pave or repave and complete improvements for: 

Bay Avenue and Hill Street Intersection Quick-Build 

General work description: Provide road diet and traffic calming quick-build improvements at the Bay 

Avenue and Hill Street intersection to enhance pedestrian and bicycle safety and visibility. The project 

scope includes constructing new signing and striping along the Bay Avenue, Hill Street, and commercial 

driveway approaches to the intersection in strict conformity and compliance with the City’s Special 

Project Specifications, the Plans, and Drawings, and to do everything required by this agreement, and 

by said Standard Specifications as hereinafter defined. 

ARTICLE II 

It is expressly agreed and understood by the Contractor that the City’s Special Project Specifications 

consists of the documents on file at the Office of the Director of Public Works of the City of Capitola, 

entitled:  

“City of Capitola Special Project Specifications” 

All sections of the Standard Specifications of the State of California, Department of Transportation, 

dated 2018 with most recent revisions, (“State Specifications”), shall apply. Where conflicts arise 

between the City’s Special Project Specifications and the State Specifications, the City’s Special Project 

Specifications shall control and apply. 

ARTICLE III 

It is expressly agreed and understood by each and every party to this agreement that the Notice to 

Contractors/Notice Inviting Sealed Proposals or Bids, Instructions to Bidders, the City’s Special Project 

Specifications, including the Standard Provisions, Technical Provisions, and Special Provisions, the 

City’s Standard Details, the State Specifications, the Bid Proposal including all required forms and 

bonds, the Plans, and the Drawings are hereby incorporated and made a part of this contract 

(hereinafter the “Contract Documents”). The parties to this agreement do hereby expressly 

acknowledge that they have read, understand, and promise to comply with each and every provision of 

Contract Documents. 
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ARTICLE IV 

Contractor shall conform to all laws and regulations of the United States and the State of California, as 

well as laws of Capitola, as may be applicable to the project. 

ARTICLE V 

The City hereby contracts to pay said Contractor the prices provided for in the Bid Proposal in the 

manner, to the extent, and at the times set forth in the Contract Documents. 

ARTICLE VI 

It is agreed by the parties hereto that the acceptance of the Contractor's performance will be made only 

by an affirmative action of the City of Capitola, by approval of a Notice of Completion, and upon the 

filing by the Contractor of a Release of all Claims of every nature on account of work done under this 

contract, together with an affidavit that all claims have been fully paid. The acceptance by the Contractor 

of said final payment shall constitute a waiver of all claims against the City arising out of or in connection 

with this contract. 

IN WITNESS WHEREOF, this contract is executed by the City Manager of the City of Capitola, and the 

Contractor has affixed his/her signature hereto the day and year first hereinabove written. 

 

CITY OF CAPITOLA  CONTRACTOR: 

A Municipal Corporation   

   

By:  By: 

   

Benjamin Goldstein    

City Manager  Title:  

   

Date:   Date:  

   

Approved by the City Council on February 22, 

2024 

  

   

   

ATTEST:   

   

City Clerk   
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FAITHFUL PERFORMANCE & MAINTENANCE BOND 
 

WHEREAS, the City of Capitola, a municipal corporation, in the County of Santa Cruz, State of 

California, has awarded to ____________, hereinafter designated as the "Principal," a contract for 

constructing the work or improvement described in the contract documents entitled: 

Bay Avenue and Hill Street Intersection Quick-Build 

WHEREAS, said Principal is about to enter into the contract with the City of Capitola: 

NOW, THEREFORE, we, the Principal, and ____________________________________, a 

corporation organized and existing under and by virtue of the laws of the State of California, as surety, 

are held and firmly bound unto the City of Capitola, a municipal corporation in the County of Santa Cruz, 

State of California, in the sum of _____________________________ 

______________________________dollars ($____________) being not less than one hundred 

percent (100%) of the estimated contract costs of the work, to be paid to the City of Capitola, for the 

payment of which sum, well and truly to be paid, we hereby jointly and severally bind ourselves, our 

heirs, administrators, executors, successors and assigns; 

NOW, THEREFORE THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal, his/her 

heirs, executors, administrators, successors, or assigns shall in all things abide by and well and truly 

keep and perform the covenants, conditions and agreements in the said contract and any alteration 

thereof made as herein provided, on his/her or their part, to be kept and performed at the time and in 

the manner therein specified, and in all respects according to the true intent and meaning, and shall 

indemnify and save harmless the City of Capitola, its officers and agents as therein stipulated, that this 

obligation shall be discharged, otherwise it shall be and remain in full force and effect. 

As a condition precedent to the satisfactory completion of the said contract, the above obligation in the 

amount of dollars ___________________________________________dollars ($_________), being 

not less than 10 percent of the estimated contract cost, shall remain in force for a period of one (1) year 

after the completion and acceptance of the said work, during which time if the Principal, his/her or its 

heirs, executors, administrators, successors or assigns shall fail to make full, complete and satisfactory 

repairs and replacements or totally protect the City of Capitola from loss or damage made evident during 

said period of one (1) year from the date of official acceptance of said work and resulting from or caused 

by defective materials or faulty workmanship in the prosecution of the work done, the above obligation 

in the sum of ___________________________________________________________________ 

dollars ($_________), shall remain in full force and effect, otherwise the obligation shall be discharged.  

However, notwithstanding any other provisions of this paragraph, the obligation of the surety hereunder 

shall continue so long as any obligation of the Principal remains.   

The surety, for value received, hereby stipulates and agrees that no change, extension of time, 

alteration, or addition to the terms of the contract or to the work to be performed thereunder or the 

specifications shall in any way effect its obligation on this bond, and it does hereby waive notice of any 

such changes, extensions of time, alterations, or additions to the terms of the contract or to the work or 

to the specifications, and the surety does hereby waive its rights under California Civil Code Section 

2819. 
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IN WITNESS whereof, the parties have executed this instrument under their seals, this____day 

of__________________, 20____, by its undersigned representative, pursuant to the authority of its 

governing body, the day and year first hereinabove written. 

 

________________________________   

PRINCIPAL 

 

________________________________  

SURETY 
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LABOR AND MATERIAL BOND 
 

WHEREAS, the City of Capitola, a municipal corporation in the County of Santa Cruz, State of 

California, has awarded to _______________, hereinafter designated as the "Principal," a contract for 

constructing the work or improvement described in the contract documents entitled: 

Bay Avenue and Hill Street Intersection Quick-Build 

WHEREAS, said Principal is required under the terms of said contract to furnish a Labor and Material 

Bond, the surety of this bond will pay the same to the extent hereinafter set forth; and 

WHEREAS, the said Principal is about to enter into the annexed contract with the City of Capitola to 

complete the work or improvement referred to above for the City of Capitola, County of Santa Cruz, 

State of California, all as more particularly and in detail as shown upon the Special Project Specifications 

and Contract Documents filed in the Public Works Department of the City of Capitola; 

NOW, THEREFORE, we the Principal, and       a corporation 

organized and existing under and by virtue of the laws of the State of California, as surety, are held and 

firmly bound unto the City of Capitola in the sum of _________________________________dollars 

($________) such sum being not less than one hundred percent (100%) of the estimated contract cost 

of the work, lawful money of the United States of America, to be paid to the City of Capitola, for the 

payment of which sum, well and truly to be made, we hereby bind ourselves, our heirs, administrators, 

executors, successors and assign jointly and severally. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that if said Principal or its heirs, executors, 

administrators, successors or assigns, shall fail to pay for any materials, provisions, vendor supplies, 

or  equipment  as  provided in the contract documents, upon, for, or about the performance of the work 

contracted to be done, or for any work or waiver thereon of any kind, or for amounts due under the 

Unemployment Insurance Code with respect to work or labor performed by any such claimant, or fails 

to pay any of the persons authorized under Civil Code Section 9100 to assert a claim against a payment 

bond, or fails to pay for any amounts required to be deducted, withheld, and paid over to the Franchise 

Tax Board for the wages of employees of the Principal or his/her subcontractor pursuant to Section 

18806 of the Revenue and Taxation Code, or fails to pay for any amounts required to be deducted, 

withheld, and paid over to the Employment Development Department from the wages of employees of 

the principal and all subcontractors with respect to such work and labor that the surety or sureties will 

pay for the same, in an amount not exceeding the sum specified in this bond, and also, in case suit is 

brought upon the bond, will pay, in addition to the face amount hereof, a reasonable attorney's fee, to 

be fixed by the Court.   

The condition of this obligation is such that its terms inure to the benefit of any of the persons and 

entities authorized in Civil Code Section 9100 to assert a claim against a payment bond so as to give a 

right of action to such persons or entities or their assigns in any suit brought upon or action to enforce 

liability on the bond. 

The surety, for value received, hereby stipulates and agrees that no change, extension of time, 

alteration, or addition to the terms of the contract or to the work to be performed thereunder shall in any 

manner affect its obligation upon this bond, and it does hereby explicitly waive notice of any such 

change, extension of time, alteration or addition to the terms of the contract or to the work to be 

performed thereunder, and further explicitly hereby waives its rights under Civil Code Section 2819. 
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IN WITNESS WHEREOF, the above parties have executed this instrument under their seals this_____ 

day of____________________, 20__, and duly signed by its undersigned representation, pursuant to 

authority of its governing body. 

 

__________________________________ 

PRINCIPAL 

 

__________________________________ 

SURETY 
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ESCROW AGREEMENT FOR SECURITY DEPOSITS IN LIEU OF RETENTION 
 

This escrow agreement is made on __________________ and entered into by and between; City of 

Capitola whose address is 420 Capitola Avenue, Capitola, CA 95010, hereinafter called “City”, and 

________________________________ whose address is _________________________hereinafter 

called “Contractor”, whose address is ________________________________, and 

______________________________whose address is ____________________________________, 

hereinafter called “Escrow Agent”  

For the consideration hereinafter set forth, the City, Contractor, and Escrow Agent agree as follows: 

(1) Pursuant to Section 22300 of the Public Contract Code of the State of California, Contractor has 

the option to deposit securities with Escrow Agent as a substitute for retention earnings required to be 

withheld by City pursuant to the Construction Contract entered into between the City and Contractor for 

___________________________________ project in the amount of $____________________ dated 

_________________ (hereinafter referred to as the “Contract”).  Alternatively, on written request of the 

Contractor, the City shall make payments of the retention earnings directly to the Escrow Agent.  When 

the Contractor deposits the securities as a substitute for Contract earnings, the Escrow Agent shall 

notify the Owner within 10 days of the deposit.  The market value of the securities at the time of the 

substitution shall be at least equal to the cash amount then required to be withheld as retention under 

the terms of the Contract between the City and the Contractor.  Securities shall be held in the name of 

the City of Capitola, and shall designate the Contractor as the beneficial owner. 

(2) The City shall make progress payments to the Contractor for those funds which otherwise would 

be withheld form progress payments pursuant to the Contract provisions, provided that the Escrow 

Agent holds securities in the form and amount specified above. 

(3) When the City makes payment of retentions earned directly to the Escrow Agent, the Escrow 

Agent shall hold them for the benefit of the contractor until the time that the escrow created under this 

contract is terminated.  The Contractor may direct the investment of the payments into securities.  All 

terms and conditions of this agreement and the rights and responsibilities of the parties shall be equally 

applicable and binding when the City pays the Escrow Agent directly. 

(4) The Contractor shall be responsible for paying all fees for the expenses incurred by the Escrow 

Agent in the administering the Escrow Account and all expenses of the City.  These expenses and 

payment terms shall be determined by the City, Contractor and Escrow Agent. 

(5) The interest earned on the securities or the money market accounts held in Escrow and all 

interest earned on that interest shall be for the sole account of Contractor and shall be subject to 

withdrawal by Contractor t any time and from time to time without notice to the City. 

(6) Contractor shall have the right to withdraw all or any part of the principal in the Escrow Account 

only by written notice to the Escrow Agent accompanied by written authorization from the City to the 

Escrow Agent that the City consents to the withdrawal of the amount sought to be withdrawn by the 

Contractor. 

(7) The City shall have the right to draw upon the securities in the event of default by the Contractor.  

Upon seven days’ written notice to the Escrow Agent from the City of the default, the Escrow Agent 

shall immediately convert the securities to cash and shall distribute the cash as instructed by the City. 
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(8) Upon receipt of written notification from the City certifying that the Contract is final and complete, 

and that the Contractor has complied with all requirements and procedures applicable to the Contract, 

Escrow Agent shall release to Contractor all securities and interest on deposit less escrow fees and 

charges of the Escrow Account.  The escrow shall be closed immediately upon disbursement of all 

moneys and securities on deposit and payment of fees and charges. 

(9) The Escrow Agent shall rely on the written notifications from the City and the Contractor pursuant 

to Sections (5) to (8), inclusive, of this Agreement and the City and Contractor shall hold the Escrow 

Agent harmless from Escrow Agent’s release and disbursement of the securities and interest as set 

forth above. 

(10) The names of the persons who are authorized to give written notice or to receive written notice 

on behalf of the City and on behalf of the Contractor in connection with the foregoing, and examples of 

their respective signatures are as follows: 

CITY 

 

 Contractor 

 

   

Authorized Signer 

 

 Authorized Signer 

Name: 

 

 

_________________________ 

 

 Name: 

 

 

_________________________ 

 

Title: 

 

_________________________ 

 

 Title: 

 

_________________________ 

 

Address: 

 

_________________________ 

 

 Address: 

 

_________________________ 

 

City, State, 

Zip 

 

_________________________ 

 

 City, State, 

Zip 

 

_________________________ 

 

Phone: _________________________ 

 

 Phone: _________________________ 

 

     

On behalf of the Escrow Agent: 
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Authorized Signer 

 

   

Name: 

 

 

_________________________ 

 

   

Title: 

 

_________________________ 

 

   

Address: 

 

_________________________ 

 

   

City, State, 

Zip 

 

_________________________ 

 

   

Phone: _________________________ 
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PART 2: STANDARD PROVISIONS 

 

SECTION 1 

DEFINITIONS AND TERMS 

Whenever in these specifications and other contract documents, the following abbreviations and terms 

or pronouns in place of them are used, the intent and meaning shall be interpreted as follows: 

ABBREVIATIONS  

AASHTO American Association of State Highway and Transportation Officials 

AAN American Association of Nurserymen 

ACI American Concrete Institute 

AGMA American Gear Manufacturers Association 

AIEE American Institute of Electrical Engineers 

AISI American Iron and Steel Institute 

AISC American Institute of Steel Construction 

ANSI American National Standards Institute 

AREA American Railway Engineering Association 

ASA American Standards Association (United States of America Standards Instruction) 

ASCE American Society of Civil Engineers 

ASHRAE American Society of Heating, Refrigerating and Air Conditions Engineers 

ASME American Society of Mechanical Engineers 

ASTM American Society of Testing Materials 

AWS American Welding Society 

AWPA American Wood-Preservers’ Association 

AWWA American Water Works Association 

DIR Department of Industrial Relations 

FS Federal Specification 

IEEE Institute of Electrical and Electronic Engineers 

MUTCD Manual on Uniform Traffic Control Devices 
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NBFU National Board of Fire Underwriters 

NEMA National Electrical Manufacturers Association 

SAE Society of Automotive Engineers 

SPSPWC Special Project Specifications for Public Works Construction 

UL Underwriters Laboratories 

 

All references to specifications, standards, or other publications of any of the above are understood to 

refer to the current issue as revised or amended at the date of receipt of bids/Contract. 
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SECTION 1 
DEFINITIONS AND TERMS 

 

1.01 Acceptance - The formal written acceptance by the City of the Contract which has been 

completed in all respects in accordance with the Drawings and Specifications and any modifications 

thereof previously approved. 

1.02 Addendum - A change in the Specifications or Drawings issued prior to the opening of 

Proposals. 

1.03 Approved, Directed, Ordered, or Required - Whenever these words or their derivatives are 

used, it is the intent, unless otherwise clearly stated, that approval or direction by the Engineer is 

indicated 

1.04 Article - A numbered portion of a title Section of the Specifications  

1.05 Bidder - Any individual, firm, partnership, corporation or combination thereof, submitting a 

proposal for the work contemplated, acting directly or through a duly authorized representative.  

1.06 City - The City of Capitola. 

1.07 Contract/Contract Documents - The written agreement covering the performance of the work 

and the furnishing of labor; materials, tools, and equipment in the construction of the work. The Contract 

shall include the Notice to Contractors, Proposal, Drawings, City Special Project Specifications, 

Addenda, and Contract Bonds; also, any and all supplemental agreements amending or extending the 

work in a substantial and acceptable manner. Supplemental agreements are written agreements signed 

by both parties covering alterations, amendments, or extensions to the Contract and include Contract 

change orders.  

1.08 Contractor - The person or persons, firm, partnership, corporation, or combination thereof, 

private or municipal, who is the successful bidder and has entered into a contract with the City.  

1.09 Council, City Council - The City Council of the City of Capitola.  

1.10 Days - Working days, unless otherwise designated.  

1.11 Director - The Director of the Public Works Department, acting either directly or through properly 

authorized agents, such agents acting within the scope of the particular duties delegated to them.  

1.12 Drawings - The official drawings, working drawings, detail drawings, and supplemental 

drawings, or reproductions thereof, which show the location, character, dimensions, and details of the 

work to be done, and which are to be considered as part of the Contract.  

1.13 Engineer - The City Engineer acting either directly or through properly authorized agents, such 

agents acting within the scope of the particular duties delegated to them. 

1.14 Liquidated Damages - The amount prescribed in the specifications, pursuant to the authority 

of Government Code Section 53069.85, and the Standard Specifications of the State of California, 

Department of Transportation dated 2018, with the most recent revisions, to be paid to the City or to be 

deducted from any payments due or to become due the Contractor for each day’s delay in completing 

the whole or any specified portions of the work beyond the time allowed in the Specifications.   
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1.15 Plans, Constructions Plans - The Drawings which are a part of the Contract.  

1.16 Project - The project, works of improvement, or other work identified in the Contract Documents. 

1.17 Proposal - The offer of the Bidder for the work when made out and submitted on the prescribed 

Proposal Form, properly signed and guaranteed.  

1.18 Special Provisions - The special provisions are specific clauses setting forth conditions or 

requirements peculiar to the work and supplementary to the Standard Provisions and Technical 

Provisions.  

1.19 Specifications - The directions, provisions and requirements contained in the City’s Special 

Project Specifications, including the Standard Provisions, Technical Provisions, and Special Provisions, 

and those incorporated by reference.  

1.20 State Specifications - Wherever in these Specifications reference is made to the “State 

Specifications,” reference shall be to specifications entitled, “State of California, Department of 

Transportation, Standard Specifications,” 2018 edition with most recent revisions, and which are 

incorporated herein and made a part hereof by reference. Where the terms “State” or the “Engineer” 

are used in reference to the State Specifications, they shall be considered as meaning the “City” or 

“Director/Engineer” as defined hereinabove and as may be applicable.  

1.21 Subcontractor - A person, firm or corporation that is obligated as a party to a contract with the 

Contractor to perform part of the Project work. For purposes of these General Conditions 

Subcontractors include, but are not limited to, those that are obligated as parties to a contract with the 

Contractor to specially fabricate and install a portion of the Project Work according to the Technical 

Specifications and/or Project Plans. 

1.22 Work - All the work specified, indicated, shown or contemplated in the Contract to construct the 

improvements, including all alterations, amendments or extensions thereto made by supplemental 

agreements or written orders of the Director.  
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SECTION 2 
 PROPOSAL REQUIREMENTS AND CONDITIONS 

 

2.01 OBTAINING PLANS AND SPECIFICATIONS - The City’s Special Project Specifications, Plans, 

and Drawings may be obtained at the location indicated on the Notice to Bidders and/or the Office of 

the Engineer, Capitola City Hall, 420 Capitola Ave, Capitola, California 95010.  

2.02 CONTENTS OF PROPOSAL FORMS – Prospective bidders will be furnished proposal forms 

which describe the contemplated construction and, where appropriate, show the approximate estimate 

of the quantities of the various kinds of work to be performed or materials to be furnished, with a 

schedule of items for which bid prices are asked. The unit prices or lump sum amounts bid shall include 

full compensation for furnishing all labor, materials, tools, and equipment and doing all work complete 

in place as shown on the Drawings or stipulated in the Specifications for that particular item of work.  

2.03 ESTIMATED QUANTITIES – The quantities given in the Proposal are approximate only, being 

given as a basis for the comparison of Proposals, and the City does not, expressly or by implication, 

agree that the actual amount of work will correspond therewith, but reserves the right to increase or 

decrease the amount of any class or portion of the work, or to omit portions of the work, as may be 

deemed necessary or advisable. No allowance will be made for anticipated profit on work which is 

deleted or decreased.  

2.04 EXAMINATION OF DRAWINGS, SPECIFICATIONS, AND SITE OF WORK – The Bidder shall 

examine carefully the site of the work contemplated and the Proposal, Drawings, and Specifications 

therefor. The submission of a Proposal will be conclusive evidence that the bidder has investigated and 

is fully aware of the conditions and difficulties to be encountered, of the character, quality and quantities 

of work to be performed and materials to be furnished, and of the requirements of the Proposal, 

Drawings, and Specifications; as to the nature and location of the work, the general and local conditions, 

particularly those bearing upon transportation, disposal, handling and storage of material, availability of 

labor, water, electric power, roads and uncertainties of weather, or similar physical conditions at the 

site; the conformation and conditions of the ground, the character and quality and quantity of surface 

and subsurface materials, including groundwater, to be encountered; the character of equipment and 

facilities needed preliminary to, and during the, prosecution of the work; and all other matters which can 

in any way affect the work or the cost thereof under this Contract. Any failure by the Contractor to 

acquaint themselves with all available information concerning these conditions will not relieve him/her 

from responsibility for estimating properly the difficulty or cost of successfully performing the work.  

If there is any doubt as to the true meaning of any part of the Plans, Specifications, or other Contract 

Documents, or if discrepancies in, or omissions from, the Drawings or Specifications are found, a 

request should be made to the Director for an interpretation or correction thereof, which will be given in 

the form of addenda to all bidders, if time permits. Otherwise, in figuring the work, bidders shall consider 

that any discrepancies or conflict between Drawings and Specifications shall be governed by Article 

5.17 of these Specifications.  

No payment shall subsequently be made to the Contractor because of error on his/her part or of 

negligence or failure to acquaint himself/herself with the existing conditions, limitations, or features of 

the site or requirements of the contract documents; or by reason of any estimate, tests, or 

representations of any officer, employee or agent of the City.  
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Where investigation of subsurface conditions has been made by the City in respect to foundation or 

other design, bidders may inspect the records of the City as to such investigation, including examination 

of samples and drill cores, if any. When logs of test borings showing a record of the data obtained by 

the City’s investigation of subsurface conditions are made available, said logs represent only the opinion 

of the City as to the character of materials encountered in its test borings and are made available only 

for the convenience of bidders.  

Investigations of subsurface conditions are made for the purpose of design, and the City assumes no 

responsibility whatever in respect to the sufficiency of test borings or accuracy of the log of test borings, 

of other preliminary investigations, or of the interpretation thereof. There is no guarantee expressed or 

implied that the conditions indicated are representative of those existing throughout the work, or any 

part of it, or that unforeseen developments may not occur.  

Making such information available to bidders is not to be construed in any way as a waiver of the 

provisions of the first paragraph of this Article and bidders must satisfy themselves through their own 

investigations as to conditions to be encountered.  

No information derived from such inspection of records or preliminary investigation made by the City, 

or from the Director, or from his/her assistants, or from the maps, Specifications, profiles, or Drawings 

will in any way relieve the Contractor from any risk or from properly fulfilling all the terms of the Contract. 

Records of such preliminary investigations as may have been made by the City may be inspected at 

the office of the Director of Public Works, Capitola City Hall, 420 Capitola Ave, Capitola, California 

95060, or at such other locations as may be stated in the Notice to Contractors.  

2.05 PROPOSAL FORM – The Proposal forms furnished by the City or its representatives, when 

filled out by the bidder and executed, shall be submitted as his/her Proposal. Neither the Proposal form 

nor any other portion of the Contract Documents or Specifications shall be detached therefrom. 

Proposals submitted on forms detached shall be disregarded. All Proposals should give the prices 

proposed, both in writing and in figures in the respective spaces provided, and shall be signed by the 

bidder, who should fill out all blanks in the Proposal form as therein required. In the event of a 

discrepancy between writing and figures, the writing shall prevail over the figures.  If the unit price and 

the total amount named for any item do not agree, the unit price will be considered as representing the 

Bidder’s intention.  

A copy of each addendum to the Specifications or Drawings shall be attached securely to the 

Specifications containing the Proposal (refer to Article 2.13).  

2.06 QUERIES ON BIDDING – Questions regarding the Specifications or Drawings or any other 

portion of the Contract or any addenda thereto shall be directed to the Director, at Capitola City Hall, 

420 Capitola Ave, Capitola, California 95060, in writing. No interpretation of the meaning of the 

Specifications, Drawings, or other pre-bid documents will be made to any bidder orally.  

2.07 REJECTION OF PROPOSALS – Proposals may be rejected if they show any alterations of 

form, additions not called for, conditional bids, incomplete bids, erasures, or irregularities of any kind. 

Proposals in which the prices, in the opinion of the City, are unbalanced, may be rejected. When 

Proposals are signed by an agent, other than the officer or officers of a corporation authorized to sign 

contracts on its behalf, or a member of a partnership, a written authorization or Power of Attorney should 

be on file with the City prior to opening Proposals or submitted with the Proposal; otherwise, the 

Proposal may be rejected as irregular and unauthorized.  
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2.08 PROPOSAL GUARANTEE/BIDDER’S SECURITY – All Proposals shall be presented under 

sealed cover and accompanied by one of the following forms of bidder’s bond executed by an admitted 

surety, made payable to the City of Capitola. The security shall be in an amount equal to at least 10 

percent of the total contract price in the Proposal. A Proposal will not be considered unless one such 

form of bidder’s security is enclosed with it.  

A bidder’s bond will not be accepted unless it substantially conforms to the bond form included with the 

Proposal form and is properly filled out and executed. If desired, the bond form included therein, properly 

filled out as directed, may be executed and used as the bidder’s bond. Blanks conforming to this form 

may be obtained by request from the City.  

2.09 WITHDRAWAL OF PROPOSALS – Any Proposal may be withdrawn at any time prior to the 

time fixed in the Notice to Contractors for the opening of Proposals only by written request for the 

withdrawal of the Proposal filed with the Director of Public Works. The request shall be executed by the 

bidder or his/her duly authorized representative. The withdrawal of a Proposal does not prejudice the 

right of the bidder to file a new Proposal. This article does not authorize the withdrawal of any Proposal 

after the time fixed in the Notice to Contractors for the opening of Proposals.  

2.10 PUBLIC OPENING OF PROPOSALS – Proposals will be opened and read publicly at the time 

and place indicated in the Notice to Contractors.  

2.11 JOINT PROPOSALS – If two or more bidders desire to bid jointly on a single project or desire 

to combine their assets for so doing, they shall file an affidavit of joint venture with the City in the form 

approved by the City Attorney and such affidavit of joint venture will be valid only for the specified project 

for which it is filed. If such affidavit of joint venture is not filed as aforesaid and approved by the City 

prior to the time for opening Proposals on the specified project for which it is submitted, a joint proposal 

submitted by the same bidders may be disregarded.  

2.12 DISQUALIFICATION OF BIDDERS – More than one Proposal form from an individual, firm, 

partnership, corporation, or a combination thereof under the same or different names will not be 

considered. If there is reason for believing that collusion exists among the bidders, none of the 

participants in such collusion will be considered for award for this Contract.  

Contractors or subcontractors who are ineligible under Labor Code sections 1777.1 and 1777.7 are 

prohibited from working on the Project.   

2.13 ADDENDUM – Addenda may be issued prior to opening of Proposals and shall become a part 

of the original Specifications and Drawings. The additions or changes contained in such addenda shall 

be considered by the bidder in preparation of his/her Proposal. These addenda will be sent to each 

prospective bidder at the address indicated in his/her application for a Proposal form. A copy of each 

addendum so issued shall be attached to the Specifications containing the Proposal submitted by the 

bidder to the City Clerk.  

2.14 LIST OF SUBCONTRACTORS – The Contractor shall perform with his/her own organization 

and with workers under his/her immediate supervision work of a value not less than fifty percent (50%) 

of the value of all work embraced in the contract, except when certain items may be exempted by the 

Special Provisions from said fifty percent requirement.  

In accordance with Public Contract Code sections 4100 et seq., the Subletting and Subcontracting Fair 

Practices Act, each proposal shall have listed on the form provided with the Proposal, (a) the name, the 

location of the place of business, the California contractor license number, and public works contractor 
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registration number issued pursuant to California Labor Code Section 1725.5 of each subcontractor 

who will perform work or labor or render service to the general contractor in or about the construction 

of the work or improvement in an amount in excess of one-half of one percent (0.5%) of the general 

contractor’s total bid or $10,000.00, whichever is greater, and, (b) the portion of the work which will be 

done by each such subcontractor. 

If a Contractor fails to specify a subcontractor for any portion of the work to be performed under this 

contract in excess of one-half of one percent of the total bid, s/he agrees to perform that portion 

him/herself. 

No Contractor or Subcontractor may be listed on a bid or proposal for a public works project unless 

registered with the DIR pursuant to Labor Code section 1725.5. A Contractor or Subcontractor shall not 

be qualified to bid on, be listed in a bid proposal, or enter into any contract for public work, unless 

currently registered and qualified to perform public work pursuant to Labor Code section 1725.5. By 

submitting a bid or proposal to the City, Contractor is certifying that he or she has verified that all 

subcontractors used on this project are registered with the DIR in compliance with Labor Code sections 

1771.1 and 1725.5, and Contractor shall provide proof of registration to the City as part of the Proposal. 

A Contractor’s inadvertent error in listing a Subcontractor who is not registered pursuant to Labor Code 

section 1725.5 in response to a solicitation shall not be grounds for filing a bid protest or grounds for 

considering the bid nonresponsive provided that any of the following apply: (1) the Subcontractor is 

registered prior to bid opening; (2) within twenty-four hours after the bid opening, the Subcontractor is 

registered and has paid the penalty registration fee specified in Labor Code section 1725.5; or (3) the 

Subcontractor is replaced by another registered subcontractor pursuant to Public Contract Code section 

4107.  

2.15 COMPETENCY OF BIDDER – The bidder shall be licensed under the applicable provisions of 

the Business and Professions Code of the State of California to do the type of work contemplated in the 

project, and shall be skilled and regularly engaged in the general class or type of work called for under 

this contract.  

It is the intention to award a contract only to a bidder who furnishes satisfactory evidence that s/he has 

the requisite experience and ability and that s/he has sufficient capital, facilities, and plans to enable 

him/her to prosecute the work successfully and promptly, and to complete it within the time stated in 

the contract.  

To determine the degree of responsibility to be credited to a bidder, any relevant evidence will be 

considered that the bidder, or personnel guaranteed to be employed in responsible charge of the work, 

has satisfactorily performed other contracts of like nature and magnitude or comparable difficulty at 

similar rates of progress.  

2.16 RELIEF OF BIDDERS – Attention is directed to the provisions of Public Contract Code sections 

5100 et seq., which sections are incorporated herein by this reference, concerning relief of bidders and 

in particular to the requirement therein that if the bidder claims a mistake was made in his/her bid, the 

bidder shall give the City written notice within five (5) days after the opening of the bids of the alleged 

mistake, specifying in the notice in detail how the mistake occurred.  

2.17 BID PROTESTS – Any contractor who unsuccessfully bids on a City contract awarded by the 

City in accordance with the provisions of the Capitola Municipal Code (CMC), Chapter 3.16, or any 
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trade association representing workers who would have potentially been employed by such a 

contractor, may file a bid protest.  

The bid protest shall be in writing and filed with the Director of Public Works within five days of the bid 

opening date. The City Engineer or their designated representative shall hear the bid protest prior to 

award of the contract. The protesting party may protest the bid award for the City’s or successful 

bidder’s failure to comply with the requirements of CMC, Chapter 3.16, the bid documents, or any other 

applicable provision of the CMC. The bid protest shall clearly set forth the basis for the bid protest.  

Grounds not set forth in the written protest may not be considered by the City at the bid protest hearing. 

The City shall sustain a bid protest if the protesting party demonstrates by clear and convincing 

evidence that, as specified above, the City would act improperly in awarding the bid. The decision of 

the City Engineer shall be considered by the City Council at time of award of contract. 
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SECTION 3 
AWARD AND EXECUTION OF CONTRACT 

 

3.01 CONSIDERATION OF PROPOSALS – After the proposals have been opened and read, they 

will be checked for accuracy and compliance with these Specifications.  

The right is reserved to reject any or all proposals; to waive an irregularity in a bid or bidding procedure; 

and to accept one schedule of a proposal and reject another, unless the bidder specifically stipulates to 

the contrary.  

3.02 AWARD OF CONTRACT – The award of the Contract, if it is awarded, will be to the lowest 

responsible bidder whose Proposal complies with the requirements prescribed and who is appropriately 

licensed in accordance with law. Such award, if made, will be made within 30 days after the opening of 

the Proposals or as specified in the Proposal or Special Provisions. If the lowest responsible bidder 

refuses or fails to execute the Contract, the City may award the Contract to the second lowest 

responsible bidder. Such award, if made, will be made within 45 days after the opening of the Proposals. 

If the second lowest responsible bidder refuses or fails to execute the Contract, the City may award the 

Contract to the third lowest responsible bidder. Such award, if made, will be made within 60 days after 

the opening of the Proposals. The periods of time specified above within which the award of contract 

may be made shall be subject to extension for such further period as may be agreed upon in writing 

between the City and the bidder concerned.  

All proposals will be compared on the basis of the City’s estimate of the quantities of work to be done.  

3.03 RETURN OF PROPOSAL GUARANTEES – Within ten days after the award of the Contract to 

the lowest responsible bidder, the City will return the proposal guarantees, other than bidder’s bonds, 

accompanying such of the Proposals as are not to be further considered in making the award. Retained 

proposal guarantees will be held until the contract has been finally executed after which all proposal 

guarantees, except bidder’s bonds and any guarantees which have been forfeited, will be returned to 

the bidders whose Proposals they accompany.  

3.04 CONTRACT BONDS – Prior to the execution of the Contract, the Contractor shall file with the 

City one or more surety bonds in the amounts and for the purpose noted below, duly executed by a 

solvent surety company satisfactory to the City, and (s)he shall pay all premiums and costs thereof and 

incidental thereto. The bonds shall contain a provision that the surety thereon waives the provisions of 

Section 2819 of the Civil Code of the State of California. Contractor and Surety shall warrant to the City 

that the Surety is licensed by the California Secretary of State to conduct business in the State of 

California and Surety shall provide proof of its authorization to conduct business in the State of 

California.  

Each bond must be signed by both the Contractor and the Sureties.  

The “Bond for Labor and Material” shall be in an amount of 100 percent of the contract price as 

determined from the prices in the Proposal form, and shall inure to the benefit of persons performing 

labor or furnishings materials in connection with the work of the proposed contract. This bond shall be 

maintained in full force and effect until all work under the Contract is completed and accepted by the 

City, and until all claims for materials and labor have been paid.  

The “Bond for Faithful Performance” shall be in an amount of 100 percent of the contract price as 

determined from the prices in the Proposal form, and shall be so conditioned as to insure the faithful 



City of Capitola  

Bay Avenue and Hill Street Intersection Quick-Build   DO NOT REMOVE FROM BID PACKET 

 

Part 2 |Standard Provisions 

36 

performance by the Contractor of all work under the Contract. It shall also insure the replacing of, or 

making acceptable, any defective materials or faulty work.  

The Bond for Faithful Performance shall remain in effect to guarantee the repair and replacement of 

defective equipment, materials and work, discovered within one (1) year, after final payment has been 

accepted by the Contractor and the payment to the City of all damages sustained by it on account of 

such defects, discovered within one (1) year, or in lieu thereof, a bond equal to ten (10) percent of the 

full amount of the contract, may be substituted for the faithful performance bond upon completion and 

final acceptance and final payment for the work performed under the contract, which shall remain in 

effect for a period of one (1) year to guarantee the repair and replacement and payment of damage. In 

all respects, the substitute bond shall satisfy the requirements and conditions of the original Faithful 

Performance Bond.  

Should any surety or sureties be deemed unsatisfactory at any time by the City, notice will be given the 

Contractor to that effect, and s(he) shall forthwith substitute a new surety or sureties satisfactory to the 

City. No further payment shall be deemed due or will be made under this Contract until the new sureties 

shall qualify and be accepted by the City.  

All alterations, extensions of time, extra and additional work, and other changes authorized by these 

Specifications or any part of the Contract may be made without securing the consent of the surety or 

sureties on the contract bonds.  

3.05 EXECUTION OF CONTRACT – The Contract shall be signed by the successful bidder and 

returned, together with the contract bonds, within twenty days, not including Sundays and legal holidays, 

after the bidder has received the Contract for execution or as specified in the proposal or Special 

Provisions.  

3.06 FAILURE TO EXECUTE CONTRACT – Failure of the lowest responsible bidder, the second 

lowest responsible bidder, or the third lowest responsible bidder to execute the Contract and file 

acceptable bonds as provided herein within twenty days or as specified in the Proposal form or Special 

Provisions, not including Sundays and legal holidays, after such bidder has received the Contract for 

execution shall be just cause for the annulment of the award and forfeiture of the proposed guarantee.  

3.07 CONTRACTOR’S INSURANCE  

3.07.01  General - Without limiting the responsibility of the Contractor for damages as set forth in 

Article 7.18, the Contractor must obtain all insurance required under this Article, in a form 

approved by the City, and Contractor must not allow any Subcontractor to commence 

work on any Subcontract until all insurance required of Contractor has been likewise 

obtained by the Subcontractor, and such insurance is approved by the City. Approval of 

the insurance by City shall not relieve or decrease the liability of Contractor hereunder. 

Contractor shall procure and maintain for the duration of the Contract, and at least 5 

years thereafter, insurance against claims for injuries to persons or damages to property 

which may arise from or in connection with the performance of the work hereunder by 

the Contractor, his agents, representatives, employees or subcontractors.  

3.07.02  Minimum Scope and Limit of Insurance - Without limiting any of the other obligations 

or liability of Contractor, Contractor shall provide and maintain, until the work is 

completed and accepted by the City, the following minimum insurance coverages, unless 

otherwise specified in the particular specifications. 
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a. Commercial General Liability (CGL): Insurance Services Office Form CG 00 01 
covering CGL on an “occurrence” basis, including products and completed 
operations, property damage, bodily injury and personal & advertising injury with 
limits no less than $2,000,000 per occurrence. If a general aggregate limit applies, 
either the general aggregate limit shall apply separately to this project/location or the 
general aggregate limit shall be twice the required occurrence limit.  Such CGL shall 
include, or be endorsed to include, the following: 

i. Cross Liability Coverage 
ii. Blanket Contractual Liability Coverage 
iii. Contractor's Protective Liability Coverage 
iv. Products and Completed Operations Coverage 
v. Broad Form Property Damage Coverage 
vi. Explosion, Collapse and Underground Property Damage Liability 

Coverage 
 

b. Workers’ Compensation Insurance as required by the State of California, with 
Statutory Limits.  The Contractor and any subcontractors engaged in performance of 
the Work must secure payment of workers compensation in accordance with 
California Labor Code Section 3700 and other applicable law.  The Contractor must 
verify that all Subcontractors comply with this requirement.   
 

c. Employers’ Liability Insurance with a limit of no less than $1,000,000 per accident 
for bodily injury or disease.  
 

d. Automobile Liability Insurance coverage all automobiles, trucks, tractors, trailers, 
motorcycles, or other automotive equipment, whether owned or rented by Contractor 
or owned by employees of Contractor. Such insurance shall be on Insurance 
Services Office Form Number CA 0001 covering Code 1 (any auto), with limits no 
less than $1,000,000 per accident for bodily injury and property damage. 
 

e. Professional Liability (Error’s & Omissions), with limits no less than $1,000,000 per 
occurrence or claim, and $2,000,000 policy aggregate. 
 

f. Contractors Pollution Legal Liability and/or Asbestos Legal Liability with limits 
no less than $1,000,000 per occurrence or claim, and $2,000,000 policy aggregate. 
 

3.07.03  Insurance Provisions - The insurance provided by the above insurance policies shall 

name as additional insured the City of Capitola, its officer, agents, and employees and 

shall be primary insurance to the full limits of liability stated above to said additional 

insured. If said additional insured have other insurance against the loss covered by said 

policy, that other insurance shall be excess insurance only. The comprehensive general 

liability policy shall be endorsed to provide insurance to said additional insured with 

respect to omissions and supervisory acts or omissions, including passive negligence 

with respect to said work, and shall not be subject to reduction or cancellation without 

thirty (30) days prior written notice to the City of Capitola.  

In the event the work called for in this contract is to be performed as a joint project with 

the State of California, or a County, or any City within a County, or other agency, or is to 

be performed on lands under the jurisdiction of the State of California, or a County, or 
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any City within a County, the policy of insurance required by paragraph 3.07.02, entitled 

“Minimum Scope and Limit of Insurance” shall name the State of California, that County, 

and/or that City or other agency additional insured in addition to naming City and the 

statement contained in paragraph 3.07.03, entitled, “Insurance Provisions,” shall be 

modified accordingly.  
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SECTION 4 
SCOPE OF WORK 

 

4.01 WORK TO BE DONE – The work to be done consists of furnishing all labor, methods or 

processes, implements, tools, machinery, construction equipment, materials of any kind, and installed 

manufactured equipment, except as otherwise specified herein to be furnished by the City or from 

sources provided by the City, which are required to construct in a good and professional manner all the 

work herein provided for.  

4.02 MAINTENANCE AND CLEAN-UP – Throughout the construction period, the Contractor shall 

keep the site of the work in a neat and clean condition, shall dispose of any surplus materials in an 

approved manner off the site, keep debris out of drainage ditches, and maintain proper housekeeping 

practices to the satisfaction of the Director.  

When any material is to be disposed of outside of the easement or street or highway right-of-way, the 

Contractor shall first obtain written permission from the owner on whose property the disposal is to be 

made. Disposal must conform to grading ordinances of the jurisdiction in which the work is performed.  

Upon completion of the work, and prior to requesting final inspection, the Contractor shall thoroughly 

clean the site of the work of all rubbish, excess materials, falsework, temporary structures, and 

equipment, and all portions of the work shall be left in a neat and orderly condition. The final inspection, 

acceptance, and final payment will not be made until this has been accomplished.  

4.03 CHANGES & CHANGE ORDERS – The City may increase or decrease quantities of work to be 

done under the Contract, make revisions to the Drawings or Specifications, or require the performance 

of extra work and furnishing of materials therefor by the Contractor as the City requires for the proper 

completion or construction of the whole work contemplated. The City, at its option, may furnish said 

materials.   

When alterations in quantities of work for which unit prices are shown in the proposal are ordered and 

performed, the adjustment in the contract amount shall be determined on the basis of such unit prices 

for the actual quantities of work done. Adjustments, if any, in the amount to be paid the Contractor by 

reason of any other modifications of the work as set forth in a contract change order, shall be determined 

by one or more of the following methods:  

a. Lump Sum Price.  By an acceptable lump-sum proposal from the Contractor. Said 
proposal shall be based on a cost estimate as to materials, equipment, and labor, to 
which total may be added a maximum of 15 percent for overhead, profit, and all other 
expenses; this 15 percent limitation shall apply for work done directly by the Contractor's 
organization or by his/her subcontractors, and shall be added only once.  

 

b.  Unit Prices.  By unit prices fixed by agreement between the City and the Contractor.  

c.  Force Account. By ordering the Contractor to proceed with the work and to keep and 

present in such form as the Director may order, a correct account of the cost of the 

change, together with all vouchers therefor. 
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The changes will be set forth in written Contract Change Orders which specify the work to be done in 

connection with the changes, the basis of compensation for the work, and any adjustments of contract 

time. Such Change Orders shall be approved by the Director.  

Upon receipt of an approved Contract Change Order, or of a written authorization from the Director 

setting forth a description of the change and agreed upon changes in contract price, the Contractor shall 

proceed with the work so ordered. The Contractor may request the issuance of Change Orders.  In the 

absence of an approved Contract Change Order or written authorization, the Contractor shall not be 

entitled to payment for any changed or extra work or any adjustment of Contract time.  

When the changes increase or decrease the cost of the work, an adjustment of the Contract price will 

be made as set forth in the Change Order. At the option of the City, the work which is changed may be 

paid for on the basis of force account.  

New and unforeseen items of work will be classed as extra work when the item cannot be covered by 

any of the various items or combination of items for which there is a bid price. The Contractor shall do 

such work and furnish such materials and equipment as may be required in writing by Director, but shall 

do no extra work except upon written order from the Director, and in the absence of such written order, 

(s)he shall not be entitled to payment for such extra work. All bills for extra work done in any month shall 

be filed in writing with the Director before the fifteenth of the following month. For such extra work, the 

Contractor shall receive compensation at the prices previously agreed upon in writing, or upon a failure 

to agree upon prices, (s)he shall be paid on force account.  

If the work is done on force account, compensation shall be in accordance with Article 9.04 of these 

Specifications. The City reserves the right to furnish any material deemed expedient and the Contractor 

shall have no claim for profit on the cost of such materials. All Contractors shall have no claim for profit 

on the cost of such materials. All extra work shall be adjusted daily upon report sheets furnished to the 

Director by the Contractor and signed by both parties, which daily reports shall thereafter be considered 

the true record of extra work done.  

4.04 PROTESTS – If the Contractor considers any work demanded of him/her to be outside of the 

requirements of the Contract, or considers any record or ruling or act or omissions of the Director to be 

unfair, s/he shall immediately, upon such work being demanded, or such record or ruling being made, 

ask in writing for written instructions or decision, whereupon (s)he shall proceed without delay to perform 

the work or to conform to the record or ruling, within 30 days after the date of receipt of the written 

instruction or decision, (s)he shall file a written protest with the Director stating clearly and in detail the 

basis of his\her protest. Except for such protests as are made of record in the manner herein specified 

and within the time limit stated, the records, rulings, instructions, decisions, and acts or omissions of 

the Director shall be final and conclusive. Instructions and decisions of the Director contained in letters 

transmitting Drawings to the Contractor shall be considered as written instructions and decisions subject 

to protest in the manner herein described.  

4.05 DUST CONTROL – During the performance of all work under this contract, the Contractor shall 

assume all responsibility for dust control and shall furnish all labor, equipment, and means required to 

carry out proper and efficient measures wherever and whenever dust control is necessary to prevent 

the operations from producing dust damage and nuisance to persons and property. Any claims resulting 

therefrom shall be borne solely by the Contractor.  

Full payment for dust control shall be included in the unit price bid for other items of work and no 

additional allowance or direct payment will be made therefor.  
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SECTION 5 
CONTROL OF WORK 

 

5.01 AUTHORITY OF DIRECTOR – The Director shall decide all questions which may arise as to 

the quality or acceptability of materials furnished and work performed and as to the manner of 

performance and rate or progress of the work; all questions which may arise as to the interpretation of 

the Drawings and Specifications; and all questions as to the acceptable fulfillment of the Contract on 

the part of the Contractor. His/her decision shall be final and s/he shall have authority to enforce and 

make effective such decision and orders which the Contractor fails to carry out promptly.  

5.02  DRAWINGS TO BE FURNISHED BY THE CONTRACTOR – The Drawings listed in the 

Specifications shall be supplemented by the Contractor with such working drawings as may be required 

for the prosecution of the work and approval of equipment. Such data may include shop detail drawings, 

reinforcing steel details, fabrication drawings, falsework and formwork drawings, pipe layouts and 

similar classes of drawings, which shall be favorably reviewed by the Director before any work involving 

these drawings is performed. No change shall be made by the Contractor in any working drawing after 

it has been favorably reviewed by the Director. Drawings shall contain all required detailed information 

of reasonable scale with enough views to clearly show the work to be done or the item to be furnished 

and shall be properly checked.  

Working drawings will be subject to approval insofar as the details affect the character of the finished 

work, but details of design will be left to the Contractor who shall be responsible for successful 

construction of the work and operation of the equipment.  

It is expressly understood, however, that approval of the Contractor’s working drawing shall not relieve 

the Contractor of any responsibility for accuracy of dimensions and details, or for mutual agreement of 

dimensions and details. It is mutually agreed, that the Contractor shall be responsible for agreement 

and conformity of his/her working Drawings and Specifications.  

The sequence of submission of working drawings shall be such that all information is available to the 

Director for review of each drawing as it is received. A minimum of five prints of each working drawing 

shall be submitted. Three prints will be retained and the balance returned within 20 calendar days with 

the Director’s action indicated thereon. The Contractor shall make any necessary corrections and 

revisions to returned Drawings and shall resubmit the Drawings in the same routine as before within 20 

calendar days after receipt.  

Responsibility will be upon the Contractor to furnish Drawings in sufficient time for approval action 

including resubmittal, without delaying construction.  

The cost of furnishing all working Drawings shall be included in the Contract prices for work to which 

the Drawings are appurtenant.  

5.03 DRAWINGS AND DATA TO BE FURNISHED BY THE CITY – The City may issue supplemental 

Drawings for the construction work under the Contract. These drawings will show additional details as 

required for construction purposes. Installation instructions for City furnished materials will be furnished 

if required.  

5.04 CONFORMITY WITH DRAWINGS AND ALLOWABLE DEVIATIONS – Finished work in all 

cases shall conform with the lines, grades, cross sections, and dimensions shown on the approved 
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Drawings furnished by the City. Deviations from the drawings as may be required by the exigencies of 

construction will be determined by the Director.  

5.05 MAINTENANCE & OPERATION MANUALS – For use in the subsequent operation, the 

Contractor shall furnish two copies of maintenance and operation instructions supplied by the 

manufacturer for all equipment items. They shall be bound and suitably indexed in heavy, loose leaf 

binders.  

5.06 SUPERINTENDENCE – The Contractor shall designate in writing before starting work, an 

authorized representative who shall have complete authority to represent and act for the Contractor. 

Where the Contractor is comprised of two or more persons, partnerships or corporations, functioning 

on a joint venture basis, said Contractor shall designate in writing to the Director the name of their 

authorized representative who shall have full authority to direct the work and to whom orders will be 

given by the Director, to be received and obeyed by the Contractor. Said authorized representative of 

the Contractor shall normally be present at the site of the work at all time while work is suspended, 

arrangements acceptable to the Director shall be made for any emergency work which may be required.  

Whenever the Contractor or his/her authorized representative is not present on any part of the work 

where it may be desired to give direction, orders will be given by the Director, which shall be received 

and obeyed by the Superintendent or foreman or authorized representative who may have charge of 

the particular work in reference to which the orders are given. Any order given by the Director, which 

shall be received and obeyed by the Superintendent or foreman or authorized representative who may 

have charge of the particular work in reference to which the orders are given. Any order given by the 

director, not otherwise required by the Specifications to be in writing, will, on request of the Contractor, 

be given or confirmed by the Director in writing.  

5.07 LAYOUT OF WORK AND SURVEYS – The work performed in connection with “Survey 

Monumentation” shall conform to the requirements of the County Surveyor of the County of Santa Cruz, 

and shall consist of locating, referencing, resetting existing survey monuments to finish grade, and in 

conformance with these special provisions. 

Attention is also directed to Section 8771 of the California Business and Professions Code for the 

requirements concerning survey monumentation. Existing survey monuments shall be located and 

referenced by or under the direction of a licensed land surveyor or registered civil engineer prior to 

construction operations, and a corner record or record of survey shall be filed with the County Surveyor 

of the County of Santa Cruz. Existing survey monuments shall be reset to finish grade, and a corner 

record or record of survey shall be filed with the County Surveyor of the County of Santa Cruz prior to 

the recording of the certificate of completion for the project. 

5.08 INSPECTION – The Director and his/her representatives shall at all times have access to the 

work during its construction, and shall be furnished with every reasonable facility for ascertaining that 

the materials and the work are in accordance with the requirements and intentions of the Drawings and 

Specifications. All work done and all materials furnished shall be subject to his inspection and approval.  

The right of general supervision shall not make the Contractor an agent of the City and the liability of 

the Contractor for all damages to persons or to public or private property arising from the execution of 

the work shall not be lessened because of such general supervision.  
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The day-to-day inspection performed by the various inspectors employed by the City shall not constitute 

approval or ratification of work improperly done by the Contractor. The Director is the only person 

authorized to recommend acceptance or rejection of work and materials.  

The presence or absence of an inspector during performance of the work shall not relieve the Contractor 

of any of his/her obligations to fulfill his/her Contract as prescribed. It shall be the duty of the Contractor 

to see that the provisions of these Specifications are complied with in detail, irrespective of the 

inspection given the work during its progress by the Director or his representatives. Any plan or method 

suggested to the Contractor by the Director or an inspector, but not specified or required, if adopted or 

followed in whole or in part, shall be used at the risk and responsibility of the Contractor; and the City 

and the Director will assume no responsibility therefor.  

Defective work shall be made good, and unsuitable materials may be rejected notwithstanding that such 

defective work or unsuitable materials have been previously inspected by the Director or that payment 

therefor has been included in the progress estimate.  

Projects financed in whole or part with Federal or State funds shall be subject to inspection at all times 

by the Federal or State Agency involved.  

5.09 REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORKS – All work which has been 

rejected shall be remedied, or removed and replaced by the Contractor in an acceptable manner at no 

additional cost to the City. Any work done beyond the lines and grades shown on the Drawings or 

established by the City, or any extra work done without written authority, will be considered as 

unauthorized and will not be paid for. Work so done may be ordered, remedied, removed, or replaced, 

in the City’s sole discretion.  

If the Contractor should fail to comply promptly with any order of the Director made under the provisions 

of this Article, the Director may cause rejected or unauthorized work to be remedied, removed, or 

replaced, and the costs thereof to be deducted from any monies due or to become due the Contractor.  

If any portion of the work done or materials furnished under the contract shall prove defective or not in 

accordance with the specifications and contract drawings, and if the imperfection in the same shall not 

be of sufficient magnitude or importance to make the work dangerous or undesirable, the Director shall 

have the right and authority to retain the work instead of requiring it to be removed and reconstructed, 

but s\he shall make such deductions therefore in the payment due or to become due the Contractor as 

may be just and reasonable.  

5.10 CONSTRUCTION EQUIPMENT AND PLANTS – Only equipment and plants suited to produce 

the quality of work required will be permitted to operate on the work. Plants shall be designed and 

constructed in accordance with general practice for such equipment and shall be designed and 

constructed in accordance with general practice for such equipment and shall be of sufficient capacity 

and of such character to ensure the production of sufficient material to carry the work to completion 

within the time limit.  

The Contractor shall provide adequate and suitable equipment and plants to meet the above 

requirements; and, when ordered by the Director, shall remove unsuitable equipment from the work and 

discontinue the operation of unsatisfactory plant.  

Each machine or unit of equipment shall be operated by a person experienced in handling the particular 

make of machine or unit of equipment in use, and shall not be operated at a speed or rate of production 

in excess of that recommended by the manufacturer.  
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The Contractor shall identify each piece of equipment, other than hand tools, by means of an identifying 

number plainly stenciled or stamped on the equipment at a conspicuous location. In addition, the make, 

model number and empty gross weight of each unit of compacting equipment shall be plainly stamped 

or stenciled in a conspicuous place on the unit. The gross weight shall be either the manufacturer’s 

rated weight or the scale weight.  

5.11 ALTERNATIVE CONSTRUCTION EQUIPMENT – While certain of these Specifications may 

provide that equipment of a particular size and type is to be used to perform portions of the work, it is 

to be understood that the development and use of new or improved equipment is to be encouraged.  

The Contractor may request, in writing, permission from the Director to use equipment of a different 

size or type in place of the equipment specified.  

The Director, before considering or granting such request, may require the Contractor to furnish, at their 

expense, evidence satisfactory to the Director that the equipment proposed for use by the Contractor 

is capable of producing work equal to, or better than, that which can be produced by the equipment 

specified.  

If such permission is granted by the Director, it shall be understood that such permission is granted for 

the purpose of testing the quality of work actually produced by such equipment and is subject to 

continuous attainment of results which, in the opinion of the Director, are equal to, or better than that 

which can be obtained with the equipment specified. The Director shall have the right to withdraw such 

permission at any time the Director determines that the alternative equipment is not producing work that 

is equal, in all respects, to that which can be produced by the equipment specified. Upon withdrawal of 

such permission by the Director, the Contractor will be required to use the equipment originally specified 

and shall, in accordance with the direction of the Director, remove and dispose of or otherwise remedy, 

at his/her expense, any defective or unsatisfactory work produced with the alternative equipment.  

Neither the City nor the Contractor shall have any claim against the other for either the withholding or 

the granting of permission to use alternative equipment, or for the withdrawal of such permission.  

Permission to use alternative equipment in place of equipment specified will only be granted where 

such equipment is new or improved and its use is deemed by the Director to be in furtherance of the 

purposes of this Article. The approval for use of particular equipment on any project shall in no way be 

considered as an approval of the use of such equipment on any other project.  

Nothing in this Article shall relieve the Contractor of his/her responsibility for furnishing materials or 

producing finished work of the quality specified in these Specifications.  

5.12 USE OF COMPLETED PORTIONS – The City shall have the right at any time during the 

progress of the work, to take over and place in service any completed or partially completed portions of 

the work, notwithstanding the fact that time for completion of the entire work or such portions may not 

have expired; but such taking possessions thereof shall not be deemed an acceptance of any other 

portions of the work, nor work on those portions not completed in accordance with the contract 

documents.  

5.13 LEGAL ADDRESS OF THE CONTRACTOR – Both the address given in the proposal and 

Contractor’s office in the vicinity of the work are hereby designated as places to either of which 

drawings, letters, notices, or other articles of communication to the Contractor may be mailed or 

delivered. The mailing or delivery at either of these places shall be deemed sufficient notice thereof 

upon the Contractor. Nothing herein contained shall be deemed to preclude the service of any drawing, 
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letter, notice, article or communication to or upon the Contractor or his/her representative personally. 

The address named in the proposal may be changed at any time by written notice, from the Contractor 

to the City.  

5.14 FINAL INSPECTION – When the work authorized by the Contract has been completed, the 

Director will make the final inspection.  

5.15 ACCEPTANCE OF CONTRACT – When the Director has made the final inspection in 

accordance with these Specifications and determines that the Contract has been completed in all 

respects in accordance with the Drawings and Specifications, the Director will recommend that the City 

Council formally accept the Work of Improvement.  

5.16 COORDINATION OF SPECIFICATIONS AND DRAWINGS – The Standard Provisions, 

Technical Provisions, Special Provisions, Drawings, Contract Change Orders, and all supplementary 

documents are essential parts of the Contract, and a requirement occurring in one is as binding as 

though occurring in all. They are intended to be complementary and to describe and provide for a 

complete work. In case of conflict, the following shall be the rules of interpretation:  

Drawings shall govern over the Standard Provisions; the Technical Provisions shall govern over 

both the Standard Provisions and the Drawings; the Special Provisions shall govern over the 

Technical Provisions, the Standard Provisions and the Drawings.  

Detail Drawings shall govern over general Drawings. Figures written on Drawings shall govern 

over the drawings themselves.  

5.17 INTERPRETATION OF SPECIFICATIONS AND DRAWINGS – The work herein provided for is 

to be done in accordance with the Specifications and Drawings on file in the Department of Public 

Works. All corrections of readily apparent errors or omissions in Specifications or Drawings may be 

made by the Director when such corrections are necessary for the proper fulfillment of their intention as 

construed by him/her. The misplacement, addition or omission of any work, letter, figure or punctuation 

mark which has no substantive legal effect will in no way change the due spirit, intent, or meaning of 

these Specifications.  

Any part of the work which is not mentioned in these Specifications but is shown on the Drawings, or 

any part of the work not shown on the Drawings but described in these Specifications, or any part not 

shown on the Drawings or described in these Specifications but which is reasonably or ordinarily implied 

by either, shall be furnished and installed by the Contractor as if fully described in these Specifications 

and shown upon the Drawings.  

Should it appear that the work to be done or any of the matters relative thereto are not sufficiently 

detailed or explained in the Specifications or on the Drawings, or if the Contractor discovers any 

discrepancies during the course of the work between the Contract Drawings and conditions in the field, 

or any errors or omissions in the Contract Drawings, the Specifications, or in the layout given by stakes, 

points, or instructions, the bidder or Contractor shall apply in writing to the Director for such further 

explanations as may be necessary and shall conform to them as part of the Contract. In the event of 

any doubt or questions arising respecting the true meaning of the Specifications or Drawings, reference 

shall be made in writing to the Director, whose decision thereon shall be final. Any work done after such 

discovery until authorized by the Director, will be done at the Contractor’s risk.  

5.18 STATE SPECIFICATIONS – Where specifically required and referenced, the work set forth in 

these Specifications shall be accomplished in accordance with appropriate provisions of the State 
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Specifications with most recent revisions insofar as they apply. Said Specifications are herein referred 

to as the “State Specifications” and are, by reference, made a part of these Specifications the same as 

though as set out in full. In the event of conflict between the State Specifications and the Standard, 

Special, or Technical Provisions of the City’s Special Project Specifications or the Drawings, the City’s 

Special Project Specifications and Drawings shall apply.  

5.19 REASONABLENESS OF INTERPRETATIONS – All interpretations of these Specifications and 

the Drawings by the City and decisions made thereon by the Director will not be arbitrary, capricious, 

or unreasonable.  

5.20 POTENTIAL CLAIMS AND DISPUTE RESOLUTION – No claims for extra work, materials, 

labor, equipment, or costs shall be considered or permitted if Contractor fails to timely notify the City of 

the claim and thereafter diligently pursue and exhaust all the administrative remedies and processes 

set forth in the Contract Documents and State Specifications, including but not limited to Change 

Orders, Differing Site Conditions, Initial Potential Claim Records, Supplemental Potential Claim 

Records, and Full and Final Potential Claims Records. Contractor must exhaust all such processes in 

order to preserve and pursue any claim, and failure to do so shall be deemed a waiver of the claim.  

A. In accordance with California Public Contract Code Section 20104.2, presuming Contractor 
has diligently pursued and exhausted the administrative procedures of the Contract, the 
following procedures apply to claims of $375,000 or less between the Contractor and the 
City: 

1. The claim shall be in writing and include the documents necessary to substantiate 
the claim. Claims must be filed on or before the date of final payment.  Nothing in 
this subdivision is intended to extend the time limit or supersede notice requirements 
otherwise provided by contract for the filing of claims.  
 

2. For claims of less than fifty thousand dollars ($50,000), the City shall respond in 
writing to any written claim within 45 days of receipt of the claim, or may request, in 
writing, within 30 days of receipt of the claim, any additional documentation 
supporting the claim or relating to defenses to the claim the City may have against 
the Contractor. 

 

i. If additional information is thereafter required, it shall be requested and 
provided pursuant to this subdivision, upon mutual agreement of the City 
and the Contractor. 

 

ii. The City’s written response to the claim, as further documented, shall be 
submitted to the Contractor within 15 days after receipt of the further 
documentation or within a period of time no greater than that taken by the 
Contractor in producing the additional information, whichever is greater.  

 

3. For claims of over fifty thousand dollars ($50,000) and less than or equal to three 
hundred seventy-five thousand dollars ($375,000), the City shall respond in writing 
to all written claims within 60 days of receipt of the claim, or may request, in writing, 
within 30 days of receipt of the claim, any additional documentation supporting the 
claim or relating to defenses to the claim the City may have against the Contractor. 
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i. If additional information is thereafter required, it shall be requested and 
provided pursuant to this subdivision, upon mutual agreement of the City 
and the Contractor. 

 

ii. The City’s written response to the claim, as further documented, shall be 
submitted to the Contractor within 30 days after receipt of the further 
documentation, or within a period of time no greater than that taken by 
the Contractor in producing the additional information or requested 
documentation, whichever is greater. 

 

4. If the Contractor disputes the City’s written response, or the City fails to respond 
within the time prescribed, the Contractor may so notify the City, in writing, either 
within 15 days of receipt of the City’s response or within 15 days of the City’s failure 
to respond within the time prescribed, respectively, and demand an informal 
conference to meet and confer for settlement of the issues in dispute.  Upon a 
demand, the City shall schedule a meet and confer conference within 30 days for 
settlement of the dispute.   

 

5. Following the meet and confer conference, if the claim or any portion remains in 
dispute, the Contractor shall file a claim for money or damages as provided in 
Chapter 1 (commencing with Section 900) and Chapter 2 (commencing with Section 
910) of Part 3 of Division 3.6 of Title 1 of the Government Code, prior to filing a civil 
action to resolve the disputed claim.  For purposes of those provisions, the running 
of the period of time within which a claim must be filed shall be tolled from the time 
the Contractor submits his or her written claim pursuant to subdivision (a) until the 
time that claim is denied as a result of the meet and confer process, including any 
period of time utilized by the meet and confer process.   

 

6. This article does not apply to tort claims and nothing in this article is intended nor 
shall be construed to change the time periods for filing tort claims or actions specified 
by Chapter 1 (commencing with Section 900) and Chapter 2 (commencing with 
Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code. 

 

B. In accordance with California Public Contract Code Section 20104.4, the following 
procedures apply to civil actions to resolve claims of $375,000 or less between the City and 
the Contractor: 

 

1. Within 60 days, but no earlier than 30 days, following the filing or responsive 
pleadings, the court shall submit the matter to non-binding mediation unless waived 
by mutual stipulation of both parties. The mediation process shall provide for the 
selection within 15 days by both parties of a disinterested third person as mediator, 
shall be commenced within 30 days of the submittal, and shall be concluded within 
15 days from the commencement of the mediation unless a time requirement is 
extended upon a good cause showing to the court or by stipulation of both parties.  
If the parties fail to select a mediator within the 15-day period, any party may petition 
the court to appoint the mediator. 
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2. If the matter remains in dispute, the case shall be submitted to judicial arbitration 
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of 
the Code of Civil Procedure, notwithstanding Section 1141.11 of that code.  The Civil 
Discovery Act of 1986 (Article 3 (commencing with Section 2016) of Chapter 3 of 
Title 3 of Part 4 of the Code of Civil Procedure) shall apply to any proceeding brought 
under this subdivision consistent with the rules pertaining to judicial arbitration. 

 

i. Notwithstanding any other provision of law, upon stipulation of the parties, 
arbitrators appointed for purposes of this article shall be experienced in 
construction law, and, upon stipulation of the parties, mediators and 
arbitrators shall be paid necessary and reasonable hourly rates of pay not 
to exceed their customary rate, and such fees and expenses shall be paid 
equally by the parties, except in the case of arbitration where the 
arbitrator, for good cause, determines a different division. In no event 
shall these fees or expenses be paid by state or county funds. 

 

ii. In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 
of Part 3 of the Code of Civil Procedure, any party who after receiving an 
arbitration award requests a trial de novo but does not obtain a more 
favorable judgment shall, in addition to payment of costs and fees under 
that chapter, pay the attorney's fees of the other party arising out of the 
trial de novo. 

 

3. The court may, upon request by any party, order any witnesses to participate in the 
mediation or arbitration process. 

 

C. In accordance with California Public Contract Code Section 20104.6: 

 

1. The City shall not fail to pay money as to any portion of a claim which is undisputed 
except as otherwise provided in the contract. 

 

2. In any suit filed under Public Contract Code Section 20104.4 concerning this contract, 
the City shall pay interest at the legal rate on any arbitration award or judgment. Such 
interest shall accrue from date the suit was filed. 

 

D. Claim for money or damages required. For any all claim not covered the procedures set forth 
in Article 5.20, Contractor shall file a claim for money or damages as provided in Chapter 1 
(commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of 
Division 3.6 of Title 1 of the Government Code, prior to filing a civil action to resolve the 
claim.  For purposes of those provisions, the running of the period of time within which a 
claim must be filed shall be tolled from the time the Contractor submits his or her written 
claim pursuant to subdivision (a) until the time that claim is denied by the City, including any 
period of time utilized by the meet and confer process.  
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SECTION 6 
CONTROL OF MATERIALS AND INSTALLED EQUIPMENT 

 

6.01 FURNISHING AND QUALITY OF MATERIALS & EQUIPMENT – The Contractor shall furnish 

all materials and equipment required to complete the work, except materials or equipment that are 

designated in the Special Provisions to be furnished by the City or materials furnished by the City in 

accordance with Article 4.03.  

Notwithstanding any prior inspection or approval, only materials and equipment conforming to the 

requirements of the Specifications shall be incorporated in the work.  

The materials and equipment furnished and used shall be new and unused and of the highest 

commercial quality currently available. The materials and equipment shall be manufactured, handled, 

and used in a workmanlike manner to ensure completed work in accordance with the Drawings and 

Specifications.  

The Contractor shall be required to furnish a written guaranty covering certain items of material and 

equipment for varying periods of time from the date of acceptance of the Work of Improvement. The 

material and equipment to be guaranteed, the form of guaranty, and the time limit of the guaranty are 

as specified in Article 9.09. Said guaranty shall be signed and delivered to the Director before 

Acceptance of the Project. Upon completion of the Work of Improvement, the amounts of the Contract 

bonds required in Article 3.04 may be reduced to conform to the total amount of the Contract bid prices 

for the items to be guaranteed and this amount shall continue in full force and effect for the duration of 

the guaranty period.  

6.02  SOURCE OF MATERIAL AND EQUIPMENT SUBMITTALS - The Contractor shall furnish a list 

of his/her sources of materials and equipment to the Director. The list shall be furnished on a City form 

and shall be furnished to the Director in sufficient time to permit proper inspection and testing of 

materials and equipment to be furnished from such listed sources in advance of their use. The 

Contractor shall furnish without charge such samples as may be required. Inspection and tests will be 

made and reports rendered, but it is understood that such inspection and tests shall not be considered 

as a guarantee of acceptance of any material or equipment which may be delivered later for 

incorporation in the work. No equipment or materials which, after approval, have in any way become 

unfit for use, shall be used in the work.  

The Contractor shall submit five copies of approval data for the materials, and equipment proposed for 

installation. The data shall be submitted in the same routine as prescribed for working drawings in Article 

5.02. Approval data shall consist of complete material and equipment lists accompanied by catalog data 

sheets, cuts, performance curves, diagrams or similar descriptive material. Material and equipment lists 

shall give, in each case, the name of the manufacturer, trade name, catalog reference, size, finish, and 

all other pertinent data. It is intended that approval data should not include such materials as small pipe 

and small pipe fittings, conduit and conduit fittings, or tubing. Data submitted as specified herein for 

each major subdivision of mechanical and electrical work shall be bound together under a hard cover, 

provided with a complete index, and properly identified on the cover. Individual sheets shall be easily 

removable without tearing or other damage. The Contractor shall furnish operation and maintenance 

manuals or instructions if required by the Technical Provisions.  

At the option of the Director, the source of supply of each of the materials shall be approved by him/her 

before the delivery is started. All materials proposed for use may be inspected or tested at any time 
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during their preparation and use. After trial, if it is found that sources of supply which appeared 

satisfactory do not furnish a uniform product, or if the product from any source proves unacceptable at 

any time, the Contractor shall furnish approved material from other sources.  

6.03  STORAGE OF MATERIALS AND EQUIPMENT - Materials and equipment shall be so stored 

as to ensure the preservation of their quality and fitness for the work. They shall be placed under cover 

when directed and shall be sorted in a manner that will facilitate prompt inspection. Unless specifically 

authorized by the Director, no materials shall be stored overnight upon any public right of way within 

the City.  

6.04  DEFECTIVE MATERIALS - All materials not conforming to the requirements of the 

Specifications and Drawings shall be considered as defective and all such materials shall be rejected, 

whether in place or not. They shall be removed immediately from the site of the work, unless otherwise 

permitted by the Director. No rejected material, the defects of which have been subsequently corrected, 

shall be used unless approval in writing has been given by the Director. If the Contractor should fail to 

comply promptly with any order of the Director made under the provisions of this Article, the Director 

may cause defective materials to be removed and replaced, and the costs thereof to be deducted from 

any monies due or to become due the Contractor.  

6.05  TRADE NAMES AND ALTERNATIVES - For convenience in designation on the Drawings or in 

the Specifications, certain equipment or materials to be incorporated in the work may be designated 

under a trade name or the name of a manufacturer and his/her catalog information. The use of 

alternative equipment or material which is of equal quality and of the required characteristics for the 

purpose intended will be permitted, subject to the following requirements:  

The burden of proof as the comparative quality and suitability of alternative equipment or 

materials shall be upon the Contractor and s/he shall furnish, at their own expense, six copies 

of complete description, information and performance data showing the quality of the materials 

or equipment offered to those specified, and such other necessary or related information as may 

be required by the Director. The Director will be the sole judge as to the comparative quality and 

suitability of alternative equipment or materials and this decision shall be final. The Contractor, 

pursuant to Public Contract Code, Section 3400 et seq., shall have at least 35 days after award 

of the Contract for submission of data substantiating a request for a substitution of “or equal” 

item.  

6.06  TESTING MATERIALS - Unless otherwise specified in the Special Provisions or Technical 

Provisions called for on the drawings, all tests of materials and work, for determining compliance with 

requirement, shall be performed in accordance with the methods in use by the laboratory of the State 

Department of Transportation or by nationally recognized testing organizations, at a laboratory 

approved by the Director.  

Whenever a reference is made to a specification or test method either of the American Society of 

Testing Materials, the American Water Works Association, or any other authority, and the number 

accompanying the specification or test method representing the year of its acceptance is omitted, the 

reference shall mean the specification or test method in effect on the date of the Notice to Contractors.  

Whenever a specification or test method of the American Society for Testing Materials, the American 

Water Works Association, or any other authority, includes a test procedure or test requirements, the 

Contractor shall submit two copies of certified test results, unless the requirement therefore is waived. 

No material will be accepted until these data have been passed upon by the Director and accepted.  
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Samples of all materials entering into the work shall be furnished by the Contractor without charge, 

when requested by the Director.  

Materials may be tested at any time during progress of the work.  

6.07  PLANT INSPECTION - Materials and equipment which become a part of the completed work 

will be subject to inspection at the place of production or manufacture, at the shipping point, or at the 

site of the work. Materials and equipment requiring inspection at the place of production or manufacture 

will be designated by the Director. Where plant inspection is so designated, the Director shall be given 

14 days advance notice of the start of manufacture or production. The Contractor’s purchase orders for 

materials and equipment for which plant inspection has been designated by the Director shall bear a 

suitable notation advising suppliers and subcontractors of inspection requirements.  

The Director or an authorized representative shall have free entry at all times to such parts of the plant 

as concerns the manufacture or production of materials and equipment for the City. Adequate facilities 

shall be furnished free of charge to make the necessary inspection.  

The City assumes no obligation to inspect material or equipment at the place of manufacture or 

production, or at the shipping point.  

6.08  CITY FURNISHED MATERIALS - Materials furnished by the City will be available at locations 

designated in the Special Provisions. They shall be loaded, unloaded and hauled to the site of the work 

by the Contractor at his\her expense. The Contractor shall be held responsible for all materials furnished 

to him\her, and s\he shall pay all demurrage and storage charges. The cost of handling and placing City 

furnished material shall be considered as included in the price paid for the Contract item involving such 

City furnished material.  
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SECTION 7 
LEGAL RELATIONS AND RESPONSIBILITY 

 

7.01 LAWS TO BE OBSERVED – The Contractor shall remain fully informed of all existing and future 

State and Federal laws and County and Municipal ordinances and regulations which in any manner 

affect those engaged or employed in the work, or the materials used in the work, or which in any way 

affect the conduct of the work, and of all such orders and decrees of bodies or tribunals having any 

jurisdiction or authority over the same. S\he shall at all times observe and comply with, and shall cause 

all his/her agents and employees to observe and comply with, all such applicable exiting and future 

laws, ordinances, regulations, orders and decrees of bodies or tribunals having any jurisdiction of 

authority over the work; and shall protect and indemnify the City, the City Council, the Director and 

Consulting Engineer, and all of its and their officers and agents and servants against any claim or liability 

arising from or based on the violation of any such law, ordinance, regulation, order, or decree, whether 

by him or herself or his/her employees. If any discrepancy or inconsistency is discovered in the 

Drawings, Specifications, or Contract for the work in relation to any such law, ordinance, regulation 

order, or decree, the Contractor shall forthwith report the same to the Director in writing.  

7.02 LABOR DISCRIMINATION – Attention is directed to the following sections of the Labor Code:  

1735. No discrimination shall be made in the employment of persons upon Public Works 

because of race, color, national origin or ancestry, or religion of such persons and every 

Contractor for Public Works violating this section is subject to all the penalties imposed 

for a violation of this chapter.  

1420. It shall be unlawful employment practice, unless based upon a bonafide occupational 

qualification, or except where based upon applicable security regulations established by 

the United States or the States or the State of California:  

 (a) For an employer, because of the race, religious creed, color, national origin, or 

ancestry of any person, to refuse to hire or employ him/her or to bar or to discharge from 

employment such person, or to discriminate against such person in compensation or in 

terms, conditions or privileges of employment.  

Contractor agrees to abide by all of the foregoing statutes, regulations, ordinances and resolutions. 

7.03 REMOVED.  

7.04 PREVAILING WAGES, APPRENTICESHIP, PAYROLL RECORDS – In accordance with 

California Labor Code Section 1773.2, the City has determined the general prevailing wages in the 

locality in which the work is to be performed for each craft or type of work needed to be as published 

by the State of California Department of Industrial Relations, Division of Labor Statistics and Research, 

a copy of which is on file in the Public Works Department and shall be made available on request. The 

Contractor shall cause a copy of these wage rates to be posted at each job site.  The Contractor and 

subcontractors engaged in the performance of the Work shall pay no less than these rates to all persons 

engaged in performance of the Work. These rates are set forth in the Notice to Contractors and excludes 

contracts for projects of $25,000 or less for construction work, or projects of $15,000 or less for 

alteration, demolition, repair, or maintenance work. 

In accordance with California Labor Code Section 1777.5, the Contractor, on behalf of the Contractor 

and any subcontractors engaged in performance of the Work, will be responsible for ensuring 
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compliance with California Labor Code Section 1777.5 governing employment and payment of 

apprentices on public works contracts. 

In accordance with California Labor Code Section 1775, the Contractor and any Subcontractors 

engaged in performance of the Work shall forfeit a penalty of up to $200 per day for each worker 

engaged in the performance of the Work that the Contractor or any subcontractor pays less than the 

specified prevailing wage. The amount of such penalty shall be determined by the Labor Commissioner.  

The Contractor or subcontractor shall pay the difference between the prevailing wage rates and the 

amount paid to each worker for each calendar day or portion thereof for which each worker was paid 

less than the prevailing wage rate. If a subcontractor worker engaged in performance of the Work is not 

paid the general prevailing per diem wages by the subcontractor, the Contractor is not liable for any 

penalties therefore unless the Contractor had knowledge of that failure or unless the Contractor fails to 

comply with all of the following requirements: 

1. The contract executed between the Contractor and the subcontractor for the performance 
of part of the Work must include a copy of the provisions of California Labor Code Sections 
1771, 1775, 1776, 1777.5, 1813, and 1815. 

2. The Contractor must monitor payment of the specified general prevailing rate of per diem 
wages by the subcontractor by periodic review of the subcontractor’s certified payroll 
records. 

3. Upon becoming aware of a subcontractor’s failure to pay the specified prevailing rate of 
wages, the Contractor must diligently take corrective action to halt or rectify the failure, 
including, but not limited to, retaining sufficient funds due the subcontractor for performance 
of the Work. 

4. Prior to making final payment to the subcontractor, the Contractor must obtain an affidavit 
signed under penalty of perjury from the subcontractor that the subcontractor has paid the 
specified general prevailing rate of per diem wages employees engaged in the performance 
of the Work and any amounts due pursuant to California Labor Code Section 1813.  

 

In accordance with California Labor Code Section 1776, the Contractor and each subcontractor 

engaged in performance of the Work, must keep accurate payroll records showing the name, address, 

social security number, work classification, straight time and overtime hours worked each day and week, 

and the actual per diem wages paid to each journeyman, apprentice, worker, or other employee 

employed in performance of the Work.  Each payroll record must contain or be verified by a written 

declaration that it is made under penalty of perjury, stating that the information contained in the payroll 

record is true and correct and that the employer has complied with the requirements of Sections 1771, 

1811, and 1815 for any work performed by the employer’s employees on the public works project.  The 

payroll records required pursuant to California Labor Code Section 1776 must be certified and must be 

available for inspection by the City and its authorized representatives, the Division of Labor Standards 

Enforcement, and the Division of Apprenticeship Standards of the Department of Industrial Relations 

and must otherwise be available for inspection in accordance with California Labor Code Section 1776.  

Contractor and their subcontractors shall furnish the payroll records specified in Labor Code section 

1776 directly to the Labor Commissioner in the manner required by Labor Code section 1771.4. 

The work of installing, assembling, repairing or reconditioning, or other work of any nature on machinery, 

equipment, or tools used in or upon the work shall be considered a part of the work to be performed 

under the Contract any laborers, workers, or mechanics working on such machinery, equipment, or too  
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The construction, erection, and operation of material production, proportioning, or mixing plants from 

which material is used wholly on the Contract or on contracts under the supervision of the City, shall be 

considered a part of the work to performed under the Contract and any laborers, workers, or mechanics 

working on such plants shall be subject to all of the requirements relating to labor set forth in the 

Contract.  

In case it becomes necessary for the Contractor or any subcontractor engaged in performance of the 

Work to employ on the Work any person in a trade or occupation (except executive, supervisory, 

administrative, clerical, or other non-manual workers as such) for which no minimum wage rate has 

been determined by the Director of the Department of Industrial Relations, the Contractor must pay the 

minimum rate of wages specified therein for the classification which most nearly corresponds to Work 

to be performed by that person. The minimum rate thus furnished will be applicable as a minimum for 

such trade or occupation from the time of the initial employment of the person affected and during the 

continuance of such employment. 

7.05 HOURS OF LABOR – Eight hours labor constitutes a legal day’s work. The Contractor shall 

forfeit as a penalty to the City up to $25 for each worker employed in the execution of the Contract by 

the Contractor or by any subcontractor for each day during which such worker is required or permitted 

to labor more than eight hours in any one calendar day and 40 hours in any one calendar week in 

violation of Labor Code Sections 1810 to 1815, inclusive, except as provided for under Labor Code 

Section 1815.  

7.06 APPRENTICES – The Contractor’s attention is directed to the provisions of 1770 et seq. of the 

Labor Code concerning the employment of apprentices by the Contractor or any Subcontractor under 

him\her.  

Section 1777.5, as amended, requires the Contractor or subcontractor employing tradespersons 

in any apprenticible occupation to apply to the joint apprenticeship committee nearest the site 

of the Public Works project and which administers the apprenticeship program in that trade for 

a certificate of approval. The certificate will also fix the ratio of apprentices to journeymen that 

will be used on the performance of the Contract. The ratio of apprentices to journeymen in such 

cases shall not be less than one to five except:  

A.  When unemployment in the area of coverage by the Joint Apprenticeship committee has 

exceeded an average of 15 percent in the 3 months prior to the request for certificate, 

B.  When the number of apprentices in training in the area exceeds a ratio of one to five,  

C.  When the trade can show that it is replacing at least 1/30 of its membership through 

apprenticeship training on an annual basis statewide or locally, or  

D.  When assignment of an apprentice to any work performed under a public works contract 

would create a condition that would jeopardize his or her life or the life, safety, or property 

of fellow employees or the public at large, or the specific task to which the apprentice is 

to be assigned is of a nature that training cannot be provided by a journeyman.  

The Contractor is required to make contributions to funds established for the administration of 

apprenticeship programs if (s)he employs registered apprentices or journeymen in any apprenticible 

trade on such contracts and if other Contractors on the Public Works site are making such contributions.  
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The Contractor and any subcontractor under him/her shall comply with the requirements of Sections 

1777.5 and 1777.6 in the employment of apprentices.  

Information relative to apprenticeship standards, wage schedules, and other requirements may be 

obtained from the Director of Industrial Relations, ex-officio the Administrator of Apprenticeship, San 

Francisco, California, or from the Division of Apprenticeship standards and its branch offices.  

7.07 PERMITS AND LICENSES – The Contractor shall procure all permits and licenses, pay all 

charges and fees, and give all notices necessary and incident to the due and lawful prosecution of the 

work.  The Contractor shall note and comply all permit conditions provided in the Special Provisions or 

Technical Provisions, if any. 

7.08 PATENTS AND COPYRIGHTS – The Contractor shall assume all costs arising from the use of, 

and shall indemnify, defend, hold harmless, and save the City and the Council, its officers, agents, and 

employees, harmless from liability of any nature and kind, including costs and expenses, for or on 

account of any copyrighted or uncopyrighted composition, secret process, patented or unpatented 

invention, article, equipment, device, or appliance manufactured, furnished, or used by him/her in the 

performance of the Contract, including their use by the City, unless otherwise specifically stipulated in 

the Specifications.  

7.09 SANITARY FACILITIES – The Contractor shall conform to the rules and regulations pertaining 

to sanitary provisions as established by the State of California, the County of Santa Cruz and the City 

of Capitola, as may be applicable.  

7.10 PUBLIC SAFETY – In accordance with generally accepted construction practices and 

applicable law, the Contractor will be solely and completely responsible for conditions of the Work site, 

including safety of all persons and property during performance of the Work. This requirement will apply 

continuously and not be limited to normal working hours. For purposes of California Labor Code Section 

6400 and related provisions of law the Contractor and the Contractor’s privities and any other entities 

engaged in the performance of the Work will be “employers” responsible for furnishing employment and 

a place of employment that is safe and healthful for the employees, if any, of such entities engaged in 

the performance of the Work. Neither the City nor its officials, officers, employees, agents, volunteers 

or consultants will be “employers” pursuant to California Labor Code Section 6400 and related 

provisions of law with respect to the Contractor, the Contractor’s privities or other entities engaged in 

the performance of the Work.   

Furthermore, the Contractor shall, at his/her own expense, furnish, erect and maintain such fences, 

barriers, lights, bridges, and signs and provide such flaggers and guards as are necessary to give 

adequate warning to the public of the construction and of any dangerous conditions to be encountered 

as a result thereof. 

No material or equipment shall be stored where it will interfere with the safe passage of public traffic, 

and at the end of each day’s work and at other times when construction operations are suspended for 

any reason, the Contractor shall remove all equipment and other obstructions from that portion of the 

roadway open for use by public traffic. Spillage resulting from hauling operations along or across any 

public traveled way shall be removed promptly.  

Whenever the Contractor’s operations require one-way traffic or creates a condition hazardous to the 

public traffic, s\he shall provide and station competent flaggers whose sole duties shall consist of 

directing the movement of public traffic through or around the work.  
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7.11 ACCIDENT PREVENTION – The Contractor shall comply with all pertinent safety orders of the 

State of California, Department of Industrial Relations, Division of Industrial Safety, and U.S. 

Department of Labor, OSHA, and will also take or cause to be taken such additional measures as may 

be necessary for the prevention of accidents. 

Prior to commencement of work, the Contractor shall (1) submit in writing the proposals for effectuating 

his/her provisions for accident prevention, and (2) meet in conference with the Director to discuss and 

develop mutual understandings relative to administration of an overall safety program.  

During the performance of work under the Contract, the Contractor shall institute controls and 

procedures for the control and safety of persons visiting the job site.  

The Contractor shall maintain an accurate record of, and shall report to, the Director in writing, exposure 

data and all accidents resulting in death, traumatic injury, occupational disease, or damage to property, 

materials, supplies or equipment incident to work performed under the Contract.  

The Director will notify the Contractor of any noncompliance with the foregoing provisions. The 

Contractor shall after receipt of such notice, immediately take corrective action. If the Contractor fails 

or refuses to comply immediately, the matter will be referred to the proper authority. No part of the time 

lost due to any stop order issued by proper authority shall be made the subject or claim for extension 

of time for extra costs or damages by the Contractor.  

Compliance with the provisions of this Article by subcontractors will be the responsibility of the 

Contractor.  

No direct payment will be made by reason of the provisions of this Article and all costs in connection 

therewith shall be included in the prices paid for various contract items of work.  

7.12 EXPLOSIVES AND STREAM POLLUTION – When the use of explosives is necessary for the 

prosecution of work, the Contractor shall not endanger life or property, and will be required to obtain a 

permit for use of explosives within City limits. All explosives shall be stored in accordance with the 

provisions of Division XI of the Health and Safety Code, and any applicable County or local ordinances.  

Attention is called to the necessity of obtaining a permit from the Department of Fish and Wildlife of the 

State of California in advance of use of underwater explosives. Attention is directed to the Fish and 

Game Code relating to stream pollution, particularly, Section 5650. 

7.13 FIRES – The Contractor shall obtain any necessary fire permits from the properly constituted 

authority and comply with all regulations of the County in which the work is to be performed.  

7.14 INTERFERENCE WITH FIRE HYDRANTS, HIGHWAYS, AND FENCES – The Contractor shall 

so conduct his/her operations so as not to close or obstruct any portion of any highway, road, or street, 

or prevent in any way free access to fire hydrants until s\he has obtained permits therefor from the 

proper authorities. If any highway required to be kept open shall be rendered unsafe by the Contractor’s 

operation s\he shall make such repairs or provide such temporary guards as shall be acceptable to the 

authorities having jurisdiction and to the Director. Any highway or street maintenance or repair work 

required by local authorities in connection with necessary operations under the Contract shall be 

performed by the Contractor at his/her own cost and expense. Fences subject to interference shall be 

maintained as effective barriers consistent with the original intent, but upon approval of the Director, 

they may be moved or rearranged to facilitate prosecution of the work until the work is finished, after 

which they shall be restored to their original or better condition.  
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7.15 PRESERVATION OF PROPERTY – Due care shall be exercised to avoid damage to existing 

improvements, utility facilities, and adjacent property. The fact that any pipe or underground facility is 

not shown on the drawings shall not relieve the Contractor of responsibility or ascertaining the existence 

of any underground improvements or facilities which may be subject to damage by reason of the 

operation.  

Any obstruction along the line of work, such as mail-boxes or paper-boxes, posts, fences, culverts, 

improvements, etc., which interferes with the Contractor’s operation shall be carefully removed and 

replaced by the Contractor as soon as possible in a satisfactory condition. Trees and shrubbery that 

are not to be removed, and pole lines, fences, signs, survey markers and monuments, buildings and 

structures, conduits, under- or above-ground pipelines, and any other improvements and facilities 

adjacent to the work shall be protected from injury or damage, and if ordered by the Director, the 

Contractor shall provide and install suitable safeguards to protect such objects from injury or damage.  

If such objects are injured or damaged by reason of the Contractor’s operations they shall be replaced 

or restored at the Contractor’s expense. The facilities shall be replaced or restored to a condition as 

good as when the Contractor entered upon the work, or as good as required by the Specifications 

accompanying the work being performed under the Contract. When it becomes necessary for the 

Contractor to remove an existing fence as an obstruction to the work, the Contractor shall provide the 

necessary temporary fencing to be functionally as effective as the original for protection of livestock, 

equipment, or property.  

Only those trees specifically designated for removal on the contract drawings shall be removed except 

with specific approval of the Director. Tree branches that extend over the work and must be removed, 

shall be cut off at the bole in a competent manner. The Contractor shall then remove other branches so 

that the tree will present a balanced appearance. Scars resulting from the removal of branches shall be 

treated with a heavy coat of an approved tree seal. The Director may make or cause to be made such 

temporary repairs as are necessary to restore to service any damaged facility.  

The cost of such repairs shall be borne by the Contractor and may be deducted from any monies due 

or to become due the Contractor under the Contract.  

No direct payment will be made by reason of the provisions of this article and all costs in connection 

therewith shall be included in the prices paid for the various contract items of work.  

The Contractor, employee, and agents, shall at all times observe and comply with all conditions imposed 

by any instrument granting the right to enter upon property for the purpose of performing the work 

provided for herein, including, but not limited to, all conditions relative to the prevention and suppression 

of fires.  

7.16 PUBLIC CONVENIENCE – Unless otherwise provided in the Special Provisions, all public traffic 

shall be permitted to pass through the work, and the Contractor shall so conduct operations as to offer 

the least possible obstruction and inconvenience to the public. The Contractor shall have under 

construction not greater length or amount of work than can be prosecuted properly with due regard to 

the rights of the public, and the Director shall be the sole judge of the length or amount of work which 

will afford proper convenience to the public.  

In addition to the requirements for furnishing facilities for public safety as specified in Article 7.10, the 

Contractor shall erect such warning and directional signs as may be necessary, for expediting the 

passage of public traffic through or around the work and the approaches thereto. All such signs and 
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traffic maintenance shall be subject to the approval of the Director, and (s)he shall be notified 24 hours 

in advance of any disturbance of existing traffic patterns. No changes shall be made until approved by 

the Director.  

Traffic signs, existing within the limits of the project, such as STOP signs, shall be maintained in an 

upright secure position, and located so as to properly control traffic, whenever it is necessary to remove 

them from their permanent location due to construction of the work, and shall be reinstalled in their 

permanent location at the earliest possible time.  

Where pipelines are to be installed under the contract across certain designated streets or highways, 

as noted on the plans, the Contractor will only be permitted to open the trench one-half the width of the 

pavement at any one time so that one-way traffic can be maintained.  

Construction operations shall also be conducted in such a manner as to cause as little inconvenience 

as possible to abutting property owners. Water or dust palliative shall be applied if ordered by the 

Director for the alleviation or prevention of dust nuisance caused by the Contractor's operations. 

Convenient access to driveways, houses, and buildings along the line of work shall be maintained fully 

by the Contractor, and temporary approaches to crossings or intersecting roads or streets shall be 

provided and kept in good condition. When traffic control signals are shut down as provided in Section 

86-1.05 of the State Specifications, the Contractor shall control traffic by use of flaggers, as directed by 

the Director, at those locations set forth in the Special Provisions. No STOP signs will be permitted at 

these locations. The flaggers required for this operation shall be paid for by the Contractor.  

All of the foregoing requirements shall apply on weekends and holidays, if considered necessary by the 

Director. The Director may take action as necessary to provide for public convenience and charge the 

cost thereof to the Contractor if no representative of the Contractor is available to do same.  

7.17 CONTRACTOR’S RESPONSIBILITY FOR WORK – Until the formal acceptance of the work, 

the Contractor shall have the charge and care of the work and of the materials to be used therein, and 

shall bear the risk of injury, loss, or damage, to any part thereof by the action of the elements or from 

any other cause, whether arising from the execution or from the non-execution of the work. The 

materials to be used in the work include both those furnished by the City and those furnished by the 

Contractor, including materials for which the Contractor has received partial payment as provided in 

Article 9.06.  

7.18 RESPONSIBILITY FOR DAMAGES; INDEMNIFICATION – The City, the City Council, the 

Engineer, and all officers and employees of the City shall not be answerable or accountable in any 

manner, for any loss or damage that may occur to the work or any part thereof; or for any of the materials 

or other things used or employed in performing the work; or for injury to any person or persons, either 

workers or the public; for damage to property from any cause which might have been prevented by the 

Contractor or his/her workers, or anyone employed by his/her; against all of which injuries or damages 

to persons and property the Contractor having control over such work must properly guard. 

The Contractor shall be responsible for any damage to any person or property resulting from defects or 

obstructions or from any cause whatsoever during the progress of work or at any time before its 

completion and final acceptance and during the period of the project guarantee. To the fullest extent 

permitted by law, Contractor shall defend, indemnify, and hold harmless the City and its Directors, 

officers, officials, members, managers, departments, divisions, agents, representatives, volunteers, and 

employees (collectively “Indemnitee(s)”), from and against any and all claims, suits, actions, legal or 

administrative proceedings, judgments, debts, demands, injuries (including, without limitation, injury or 
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death to any person or persons), damages (including, without limitation, damage to any property 

including loss of use resulting therefrom, and incidental and consequential damages), liabilities, losses, 

debts, interest, penalties, costs, attorneys' fees, and expenses of whatsoever kind of nature (collectively 

“Loss(es”)), whether arising before, during, or after commencement or completion of this Contract, 

which in any manner, directly or indirectly, in whole or in part, result from, relate to, or arise from (or are 

claimed to result from, relate to, or arise from) the work called for by this Contract, or any act, omission, 

fault, recklessness, negligence (whether active or passive), or willful misconduct of Contractor or any 

of his/her/its subcontractors, or any of their respective officers, directors, agents, employees, or anyone 

acting under their direction, authority, control, or on their behalf or for whose acts or omissions either of 

them may be liable (collectively “Contractor Agent(s)”), or the condition of the premises while in the 

control of the Contractor or any Contractor Agent, even though the same may have resulted from the 

joint, concurrent, or contributory negligence, or from the passive negligence of an Indemnitee or any 

other person or persons. Except as provided in Section 3.07, this provision shall not be deemed to 

require the Contractor to indemnify the City or other Indemnitee for any Loss proximately caused by the 

sole negligence of an Indemnitee, or to the extent such Loss is proximately caused by the active 

negligence or willful misconduct of an Indemnitee. Notwithstanding anything to the contrary contained 

herein, Contractor’s indemnification obligations shall not apply to the extent that such indemnity is void 

or otherwise unenforceable under applicable law in effect on or validly retroactive to the date of the 

Contract. 

Contractor specifically acknowledges and agrees that he/she/it has an immediate and independent 

obligation to defend the City and the other Indemnitees from any Loss that falls within the scope of this 

Section 7.18 (Responsibility for Damages; Indemnification), which obligation arises at the time such 

Loss is tendered to Contractor by the Indemnitee and continues at all times until finally resolved.   

Contractor’s obligations under this Section 7.18 will survive the termination of the Contract.   

7.19 PAYMENT OF TAXES – The Contract prices paid for the work shall include full compensation 

for all taxes which the Contractor is required to pay, whether imposed by the Federal, State or local 

government.  

7.20 COOPERATION BETWEEN CONTRACTORS – Should construction be underway by other 

forces or by other Contractors within or adjacent to the limits of the work specified or should work of any 

other nature be underway by other forces within or adjacent to said limits, the Contractor shall cooperate 

with all such other Contractors or other forces to the end that any unnecessary delay or hindrance to 

their work will be avoided. The right is reserved to perform other or additional work at or near the site 

(including designated material sources) at any time by the use of other forces.  

When two or more Contractors are employed on related or adjacent work, or are to obtain materials 

from the same designated material source, each shall conduct his/her operations in such a manner as 

not to cause any unnecessary delay or hindrance to the other. Each Contractor shall be responsible to 

the other for all damage to work, to person or property caused to the other by his/her operations, and 

for loss caused the other due to his/her unnecessary delays or failure to finish the work within the time 

specified for completion.  

7.21 PROPERTY RIGHTS IN MATERIAL – Nothing in the contract shall be construed as vesting in 

the Contractor any right of property in the materials used after they have been attached or affixed to the 

work or the soil, or after payment has been made for 80 percent of the value of materials delivered to 

the site of the work, whether or not they have been so attached or affixed. All such materials shall 
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become the property of the City upon being so attached or affixed upon payment of such 80 percent of 

the value of materials delivered by the Contractor on the ground and not used, as provided in Article 

9.06.  

7.22 RIGHTS IN LAND AND IMPROVEMENTS – Nothing in these Specifications shall be construed 

as allowing the Contractor to make any arrangements with any person to permit occupancy or use of 

any land, structure, or building within the limits of the Contract for any purpose whatsoever, either with 

or without compensation, in conflict with any agreement between the City and any owner, former owner, 

or tenant of such land, structure or building.  

7.23 TITLE TO MATERIALS FOUND ON THE WORK – The title to all water and to the right to the 

use of all water, to all soil, stone, gravel, sand, minerals, and all other materials developed or obtained 

in the excavation or other operations by the Contractor or any subcontractor, or any of their employees, 

and the right to use or dispose of the same, are hereby expressly reserved in the City and neither the 

Contractor, nor any subcontractor, nor any of their employees shall have any right, title, or interest in or 

to any part thereof; neither shall they, nor any of them, assert or make any claim thereto. The Contractor 

may be permitted to use in the work without charge any such materials which meet the requirements of 

these Specifications.  

7.24 PERSONAL LIABILITY – Neither the members of the City Council, the Director, the Consulting 

Engineer, nor any other officer or employee of the City shall be personally responsible for any liability 

arising under the Contract.  

7.25 TRESPASS – The Contractor shall be responsible for all damage or injury which may be caused 

on any property by trespass by the Contractor, any subcontractor or their employees in the course of 

their employment, whether the said trespass was committed with or without the consent or knowledge 

of the Contractor.  

7.26 SUBCONTRACTING – The Contractor shall comply with Public Contract Code Sections 4100 

et seq, inclusive, relating to subletting and subcontracting.   

No contractor or subcontractor may be listed on a bid or proposal for a public works project unless 

registered with the DIR pursuant to Labor Code section 1725.5. A contractor or subcontractor shall not 

be qualified to bid on, be listed in a bid proposal, or enter into any contract for public work, unless 

currently registered and qualified to perform public work pursuant to Labor Code section 1725.5. By 

submitting a bid or proposal to the City, Contractor is certifying that he or she has verified that all 

subcontractors used on this public work project are registered with the DIR in compliance with Labor 

Code sections 1771.1 and 1725.5, and Contractor shall provide proof of registration to the City.  

Space is provided in the Proposal for listing subcontractors, and their DIR registration information, to 

be employed on the Project.  

In no case shall the use of subcontractors in any way alter the position of the Contractor or his/her 

sureties with relation to this Contract. When a subcontractor is used, the responsibility for every portion 

of the work shall still remain with the Contractor.  

7.27 PROTECTION OF PUBLIC UTILITIES – In accordance with California Government Code 

Section 4215, the City assumes the responsibility for the timely removal, relocation or protection of 

existing main or trunk line utility facilities located on the Work site if such utilities are not identified in the 

plans and specifications made a part of the invitation for bids. The City will compensate the Contractor 

for the costs of locating, repairing damage not due to the Contractor’s failure to exercise reasonable 
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care, and removing or relocating existing main or trunk line utility facilities located at the Work site and 

not identified with reasonable accuracy in plans and specifications made a part of the invitation for bids. 

The City will also compensate the Contractor for the cost of equipment on the Project necessarily idled 

during such work. The Contractor will not be assessed liquidated damages for Work completion delays 

caused by the City’s failure to provide for removal or relocation of such main or trunk line utility facilities. 

Nothing in this provision or the Contract Documents will be deemed to require the City to indicate the 

presence of existing service laterals or appurtenances whenever the presence of such utilities on the 

Work site can be inferred from the presence of other visible facilities, such as buildings, meter and 

junction boxes, on or adjacent to the Work site; provided, however, that nothing in this provision or the 

Contract Documents shall relieve the City from identifying main or trunk lines in the plans and 

specifications made a part of the invitation for bids. 

Nothing in this provision or the Contract Documents will preclude the City from pursuing any appropriate 

remedy against the utility for delays which are the responsibility of the utility. 

Nothing in this provision or the Contract Documents will be construed to relieve the utility from any 

obligation as required either by law or by contract to pay the cost of removal or relocation of existing 

utility facilities.  

If the Contractor while performing the Work discovers utility facilities not identified by the City in the 

plans and specifications made a part of the invitation for bids, the Contractor must immediately notify 

the City and utility in writing.  

Either the City or the utility, whichever owns existing main or trunk line utility facilities located on the 

Work site, shall have sole discretion to effect repairs or relocation work or to permit the Contractor to 

perform such repairs or relocation work at a reasonable price  

The Contractor will be required to work around public utility facilities that are to remain in place within 

the construction area or that are to be relocated and relocation operations have not been completed, 

and (s)he will be held liable to the owners of such facilities for any damage or interference with service 

resulting from his/her operations.  

The exact locations of underground facilities and improvements within the construction area shall be 

ascertained by the Contractor before using equipment that may damage or interfere with service 

resulting from his/her operations. It shall be the Contractor’s responsibility to notify public utilities that 

(s)he is working in the vicinity of their facilities.  

Other forces may be engaged in moving or reconstructing utility facilities or maintaining service of utility 

facilities, and the Contractor shall cooperate with such forces and conduct his/her operation in such a 

manner as to avoid unnecessary delay or hindrance to the work being performed by such other forces.  

The Santa Cruz City Municipal Utilities (SCMU) and Soquel Creek Water District (SCWD) owns, 

operates and maintains its own water distribution systems; the County of Santa Cruz owns, operates 

and maintains its own sewer collection systems, and will cooperate with the Contractor insofar as it is 

reasonable and practicable. Water, as required for City projects, may be obtained at SCMU or SCWD-

owned fire hydrants provided that application is made to the SCMU or SCWD and permission obtained 

with provision for payment.  
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Full compensation for conforming to the requirements of this article, not otherwise provided for, shall be 

considered as included in the prices paid for the various contract items of work and no additional 

allowance will be made therefor.  

7.28 PUBLICATIONS – The Contractor shall submit and obtain written approval from the Director 

prior to the publication of any technical articles, descriptions, or news releases, concerning this project. 

Approval shall be granted providing that the City is properly acknowledge, technical innovations are 

properly acknowledged, and such publication is in the best interest of the City.  

7.29 LANDS AND RIGHTS-OF-WAY – The City shall provide the lands rights-of-way, and 

easements upon which the work under this contract is to be done, and such other lands as may be 

designated on the contract drawings for the use of the Contractor and the Contractor shall confine 

his/her operations to within these limits.  

The Contractor shall provide at his\her own expense any additional land and access thereto that may 

be required for temporary construction facilities or for storage of materials.  

7.30 ASSIGNMENT OF UNFAIR BUSINESS PRACTICE CLAIMS – In accordance with California 

Public Contract Code Section 7103.5, the Contractor and any subcontractors offer and agree to assign 

to the City all rights, title, and interest in and to all causes of action the Contractor or any subcontractors 

may have under Section 4 of the Clayton Act (15 U.S.C. § 15) or under the Cartwright Act (Chapter 2 

(commencing with § 16700) of Part 2 of Division 7 of the Business and Professions Code), arising from 

purchases of goods, services or materials pursuant to this contract.  This assignment shall be made 

and become effective at the time the City tenders final payment to the Contractor, without further 

acknowledgement by the parties.  

7.31 TRENCHING REQUIREMENTS – Pursuant to Labor Code section 6705 and these 

Specifications, before the excavation of any trench or trenches, five (5) feet or more in depth, where the 

estimated contract expenditure is twenty-five thousand dollars ($25,000) or more, the Contractor shall 

submit a detailed plan showing the design of shoring, bracing, sloping, or other provisions to be made 

for worker protection from the hazard of caving ground during the excavation of such trench or trenches. 

If such plan varies from the shoring system standards, established by the Construction Safety Orders, 

the plan shall be prepared by a registered civil or structural engineer. No excavation shall be started 

until said plan has been approved by the City Engineer. When the estimated contract expenditure is 

less than twenty-five thousand dollars ($25,000) the above-mentioned shoring plan may be required at 

the discretion of the City Engineer prior to or during the course of construction.  

Pursuant to Public Contract Code section 7104, for any project which involves digging trenches or other 

excavations that extend deeper than four (4) feet: 

1. The Contractor shall promptly, and before the following conditions are disturbed, notify the 
local public entity, in writing, of any: 

a. Material that the contractor believes may be material that is hazardous waste, as 
defined in Section 25117 of the Health and Safety Code, that is required to be 
removed to a Class I, Class II, or Class III disposal site in accordance with provisions 
of existing law; 

b. (2) Subsurface or latent physical conditions at the site differing from those indicated 
by information about the site made available to bidders prior to the deadline for 
submitting bids. 
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c. Unknown physical conditions at the site of any unusual nature, different materially 
from those ordinarily encountered and generally recognized as inherent in work of 
the character provided for in the contract. 

2. The City shall promptly investigate the conditions, and if it finds that the conditions do 
materially so differ, or do involve hazardous waste, and cause a decrease or increase in the 
contractor’s cost of, or the time required for, performance of any part of the work shall issue 
a change order under the procedures described in the contract. 

3. In the event that a dispute arises between the City and the Contractor whether the conditions 
materially differ, or involve hazardous waste, or cause a decrease or increase in the 
contractor’s cost of, or time required for, performance of any part of the work, the Contractor 
shall not be excused from any scheduled completion date provided for by the contract, but 
shall proceed with all work to be performed under the contract. The Contractor shall retain 
any and all rights provided either by contract or by law which pertain to the resolution of 
disputes and protests between the parties. 

7.32 THIRD PARTY CLAIMS – The City shall timely notify Contractor of the receipt of any third-party 

claim relating to the Contract, and the City shall be entitled to recover its reasonable costs incurred in 

providing such notice. 
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SECTION 8 
PROSECUTION AND PROGRESS OF WORK 

 

8.01  ASSIGNMENT - The performance of the Contract may not be assigned except upon the written 

consent of the City. Consent will not be given to any proposed assignment which would relieve the 

original Contractor or his/her surety of their responsibilities under the Contract.  

The Contractor may assign monies due or to become due him\her under the Contract and such 

assignment will be recognized by the City, if given proper notice thereof, to the extent permitted by law, 

but any assignment of moneys shall be subject to all proper setoffs in favor of the City and to all 

deductions provided for in the Contract and particularly all money withheld, whether assigned or not, 

shall be subject to being used by the City for the completion of the work in the event that the Contractor 

should be in default therein.  

8.02  COMMENCEMENT OF WORK – The Contractor shall not begin work until s\he has received a 

Notice to Proceed from the City, and shall upon receiving notice, begin work within the time specified in 

the notice. After receipt of said notice, the Contractor shall provide written notice to the Director of the 

Contractor’s intention to start work, specifying the date on which s\he intends to start at least 24 hours 

in advance.  

8.03  WORK IN PROGRESS SCHEDULE – Unless not required by the Special Provisions, the 

Contractor or the bidder to whom the Contract is awarded shall, prior to beginning work, submit to the 

Director a practicable work schedule in the form required by the Special Provisions showing the order 

and dates within which the Contractor proposes to carry out the work.  

8.04  TEMPORARY SUSPENSION OF WORK – The Director shall have the authority to suspend the 

work wholly, or in part, for such period as (s)he may deem necessary when work is being performed in 

unsuitable weather, or when any other conditions are considered unfavorable for the proper prosecution 

of the work. The Director shall also have authority to suspend the work wholly or in part because of 

failure on the part of the Contractor to carry out orders given or to perform any provisions of the Contract. 

The Contractor shall immediately comply with the written order of the Director to suspend the work 

wholly or in part. Work suspended wholly or in part shall be resumed by the Contractor on written order 

of the Director when conditions are favorable and methods corrected.  

8.05  TEMPORARY SUSPENSION OF WORK FOR THE CONVENIENCE AND BENEFIT OF THE 

CITY – The Director may order the Contractor, in writing, to temporarily suspend all or any part of the 

work for such period of time as may be determined by the Director to be necessary or desirable for the 

convenience and benefit of the City. Where such suspension has been ordered in writing as above 

provided and where such suspension unreasonably delays the progress of the work, the Director may 

make an equitable adjustment in the contract price and contract time.  

8.06  SUSPENSION OF WORK BECAUSE OF CONDITIONS BEYOND CONTROL OF CITY OR 

CONTRACTOR – Should the work of this contract be suspended for a period of over one (1) year due 

to war conditions, labor conditions, legal actions, or for any other reason beyond the control of either 

the City or the Contractor, the work may be terminated by mutual agreement subject to the following 

conditions. The City shall be responsible for payment for the actual work accomplished only, based on 

bid prices. The pro-rated cost of such work, where not fully covered by unit costs or bid items, shall be 

determined by the City’s evaluation of the work done and the bid costs.  
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8.07  TERMINATION OF UNSATISFACTORY SUBCONTRACTS – When any portion of the work 

which has been subcontracted by the Contractor is not being prosecuted in a satisfactory manner, the 

subcontract for such work shall be terminated immediately by the Contractor upon written notice from 

the Director, and the subcontractor shall not again be employed on the type of work in which his/her 

performance was unsatisfactory.  

8.08  CHARACTER OF WORKERS – If any subcontractor or person employed by the Contractor or 

subcontractor shall fail or refuse to carry out the directions of the Director or shall appear to the Director 

to be incompetent or to act in a disorderly or improper manner, (s)he shall be removed from the work 

immediately on the request of the Director, and such persons shall not again be employed on the work.  

8.09  TIME OF COMPLETION AND LIQUIDATED DAMAGES – The Contractor shall complete all 

the work under the Contract within the number of days set forth in the Special Provisions or the Proposal 

form. When a delay occurs due to unforeseen causes beyond the control and without the fault or 

negligence of the Contractor, including, but not restricted to, acts of nature, acts of the public enemy, 

governmental acts, fires, floods, epidemics, strikes (except as caused by improper acts or omissions of 

the Contractor), the time of completion shall be extended for a period justified by the effect of such delay 

on the completion of the work. A delay of a subcontractor or supplier due to the above circumstances 

will be taken into consideration for extensions of time of completion.  

Acts of nature means an earthquake, flood, cloudburst, cyclone, or other cataclysmic phenomena of 

nature beyond the power of the Contractor to foresee or to make preparation in defense against, but 

does not include ordinary precipitation. The number of days provided for the work as set forth in the 

Special Provisions includes a normal amount of days for downtime due to weather according to the time 

of year in which the Contract will be operational.  

Should any of the unforeseen circumstances as described in the preceding portion of this Article occur, 

the Contractor shall file written notice with the Director within the 10 days of the beginning of such delay. 

The notification shall be accompanied by documentary evidence to the fact and effect of the 

circumstances. Circumstances of which no notification has been given within 10 days of their 

occurrence shall not afterward be claimed as grounds for extension of time of completion. The Director 

will determine the facts in the matter and his/her findings shall be final and conclusive.  

If the Contract is revised by a Contract Change Order and the Director determines that such revision 

will cause delay in completion of the work, the Change Order will provide for extension of the time of 

completion.  

It is agreed by the parties to the Contract that in case all the work called for under the Contract in all 

parts and requirements is not finished or completed within the number of days as set forth in the Special 

Provisions, damage will be sustained by the City, and that it is and will be impracticable and extremely 

difficult to ascertain and determine the actual damage which the City will sustain in the event of a reason 

of such delay; and it is therefore agreed that the Contractor will pay to the City the sum set forth in the 

Special Provisions per day for each and every day’s delay in finishing the work in excess of the number 

of days prescribed; and the Contractor agrees to pay said liquidated damages herein in the amount of 

$1,000 per day herein provided for in the State Specifications, provided for, and further agrees that the 

City may deduct the amount thereof from any monies due or that may become due to the Contractor 

under the Contract.  

8.10  TERMINATION OF CONTRACT – If the Contractor should fail to supply sufficient workers, 

material, supplies, and equipment, the City shall give written notice to the Contractor, which notice shall 
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require that the Contractor supply sufficient workers, supplies, materials, and equipment to diligently 

prosecute the project. If the Contractor fails to resume diligent prosecution of the work within 48 hours 

after such notice is delivered, the City may eject the Contractor from the job, take over all supplies, 

equipment and material of the Contractor on the job site, and may either obtain another Contractor to 

finish the project or the City may finish the project with its own forces. In such event, the Contractor 

shall be liable to the City for damages including but not limited to the full cost of completing the project.  

8.11  RIGHT-OF-WAY DELAYS – If performance of the Contractor’s work is delayed as the result of 

the failure of the City to acquire or provide rights-of-way, an extension of time will be granted pursuant 

to provisions of Article 8.09.  

8.12  CONTRACTOR’S COST DATA – The City, or any of its duly authorized representatives shall, 

until the expiration of three years after final payment under this Contract or any subcontractor under it, 

have access to and the right to examine any of the Contractor’s or subcontractor’s payrolls, records of 

personnel, invoices of materials, records of plant and equipment costs, and any and all other directly 

pertinent books, documents, papers, and records of such Contractor or subcontractor, involving 

transactions related to said Contract or subcontracts. In the event State or Federal funds are involved 

in the financing of the project, the State or Federal Government shall have the same rights of inspection 

as the City.  

8.13  COORDINATION WITH UTILITIES – The Contractor shall be required to coordinate the work 

with the removal or relocation of any utility facility by any utility company or public agency where the 

utility facility is shown on the plans or specified in the Special Provisions to be removed or relocated by 

such company or agency. It shall be the Contractor’s sole responsibility to effect said coordination, and 

it shall be deemed, upon his/her submission of a Proposal and Schedule to do Work, that the Contractor 

has reviewed his/her working plans with, and coordinated any utility facility removal or relocation with, 

all appropriate utility companies and public agencies.  

In general, the location of existing utility facilities as shown on the drawings are approximate. This 

information has been obtained from utility maps furnished by the various agencies involved, and the 

City does not guarantee either the correctness of locations or the extent of such location. Minor lines 

such as house water, gas and sewer facilities are not shown. It shall be the responsibility of the 

Contractor to ascertain the exact location of the utility facilities, and no additional compensation may be 

claimed for additional work involved because the actual location is different than that shown on the 

plans.  

Unless otherwise indicated on the Drawings or specified in the Special Provisions, the Contractor shall 

maintain in service all drainage, water, gas, and sewer lines, including house services, power, lighting 

and telephone conduits, and any other surface or subsurface structure of facility of any nature that may 

be affected by the work; provided, however, that the Contractor for his/her convenience may arrange 

with the owner to temporarily disconnect house service lines or other facilities along the line of the work. 

The cost of disconnecting and restoring such utilities shall be borne by the Contractor.  

The Contractor is responsible for the protection of and for any damage to any utility facility encountered 

on the project during the prosecution of the work. Any such damage to a utility facility shall be repaired 

to the satisfaction of the utility owning the same. The City reserves the right, if so requested by the 

owner, to permit the owner to repair such damage. All expenses of whatever nature arising from such 

damage shall be borne by the Contractor.  
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8.14  RESPONSIBILITY FOR ACCURACY – The Contractor shall obtain all necessary 

measurements for and from the Work, and shall check dimensions, elevations, and grades for all layout 

and construction work and shall supervise such work, for the accuracy of all of which s\he shall be 

responsible. Each subcontractor shall adjust, correct, and coordinate his/her work with the work of 

others so that no discrepancies will result in the whole work. Unless authorized by the Director, any 

work done without liens, levels, or grades established by the Director shall be done at the Contractor’s 

risk. 

8.15  TEMPORARY FACILITIES AND SERVICES - The Contractor shall be responsible for providing 

and maintaining the necessary storage places, field office, temporary roads, fences, guards, etc., and 

required utilities, such as telephone, electric, and water service, at his/her expense. No water shall be 

withdrawn from fire hydrants for construction purposes until the Contractor has approval of the owner 

for such a connection.  

8.16  UNFAVORABLE WEATHER AND OTHER CONDITIONS - During unfavorable weather and 

other conditions, the Contractor shall pursue only such portion of the work as will not be damaged 

thereby. No portions of the work of which the satisfactory quality or efficiency will be affected by any 

unfavorable conditions shall be constructed while these conditions remain, unless the Contractor 

employs special means or precautions, approved by the Director to overcome them.  

8.17  CONSTRUCTION HOURS – Construction hours shall be limited between the hours of 8:00 a.m. 

and 5:00 p.m. on weekdays. Construction shall prohibited on weekends or legal holidays except in case 

of an emergency work approved by the Director. 

It is understood, however, that two or three shift operations may be established as a regular procedure 

by the Contractor if (s)he first obtains written permission from the Director. Such permission may be 

revoked by the Director at any time if the Contractor fails to maintain adequate force and equipment for 

reasonable prosecution and to justify inspection of the work or fails to provide sufficient artificial light to 

permit the work to be carried on properly and to permit proper inspection.  

The Contractor shall give the Director 24 hours prior notice of any work to be done on weekends with 

the location and type of work to be done specified; and any work done without such notice and without 

the supervision of an inspector may be ordered removed and replaced at the Contractor’s expense.  
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SECTION 9 
MEASUREMENT AND PAYMENT 

 

9.01  WORK TO BE DONE WITHOUT DIRECT PAYMENT – Whenever it is specified that the 

Contractor is to do work or furnish materials of any class for which no price is fixed in the proposal, it 

shall be understood that s\he is to do such work or furnish such materials without extra charge or 

allowance or direct payment of any kind. The cost of doing such work or furnishing such materials is to 

be included in the price bid for such other items of work as s\he may consider appropriate, unless it is 

expressly specified in the Special Provisions that such work or materials is to be paid for as extra work.  

9.02  MEASUREMENT OF QUANTITIES – Payment for all work bid at a price per unit of 

measurement will be based upon the actual quantities of work as measured upon completion. The City 

does not expressly or by implication agree that the actual amount of work or materials of any class will 

correspond to the estimated quantities given in the proposal. The Contractor shall make no claim for 

anticipated profits, for loss of profit, for damages, or for any extra payment whatever because of any 

difference between the amount of work actually done or materials furnished and the estimated amount.  

Items bid on a "Lump Sum" or "Job" basis shall result in a complete structure, operating plant or system 

in satisfactory working condition with respect to the functional purposes of the installation, and no extra 

compensation will be allowed for anything omitted but fairly implied.  

9.03  REMOVED.   

9.04  FORCE ACCOUNT WORK  

9.04.01  General – Where extra work is to be paid for on a force account basis, the extra work 

will be paid for at the actual necessary cost as determined by the Director, plus an allowance for 

superintendence, general expense, and profit. Such an allowance will be made in accordance with the 

following schedule:  

Actual Necessary Cost   Allowance  

Labor     20 Percent  

Materials    15 Percent  

Equipment    15 Percent  

 

The actual necessary cost for labor, material or equipment will be computed in accordance with Articles 

9.04.02, 9.04.03, and 9.04.04, respectively. Office expense, general superintendence, and other 

general expense will not be included in the computation of actual necessary costs.  

It is understood that labor, materials, and equipment may be furnished by the Contractor or by the 

subcontractor or by others on behalf of the Contractor.  

When extra work paid for on a force account basis is performed by forces other than the Contractor’s 

organization, the Contractor shall reach agreement with such other forces as to the distribution of the 

payment made by the City for such work and no additional payment therefor will be made by the City.  
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The Contractor shall furnish the Director daily report sheets covering the direct costs of labor and 

materials and charges for equipment, whether furnished by the Contractor, subcontractor, or other 

forces and said report sheets shall be signed by the Contractor or his\her authorized agent. The daily 

report sheets shall provide names or identifications and classifications of workers, and hours worked; 

size, type and identification number of equipment, and hours operated. Material charges shall be 

substantiated by valid copies of vendor's invoices.  

The Director will make any necessary adjustments and compile the costs of force account work on daily 

extra work report forms furnished by the City. When these reports are agreed upon and signed by both 

parties they shall become the basis of payment for the work performed, but shall not preclude 

subsequent adjustment based on a later audit.  

9.04.02 Labor – The cost of labor used in performing the work by the Contractor, a subcontractor, 

or other forces will be the sum of the following:  

a.  The actual wage paid which shall include any employer payments to, or on behalf of, 

workers for fringe benefits including health and welfare, pension, vacation, and similar 

purposes.  

b.  To the actual wages, as defined in Article 9.04.02(a), will be provided a percentage set 

forth in the Special Provision, which percentage shall constitute full compensation for all 

payment imposed by State and Federal laws including, but not limited to, compensation 

insurance, and social security payments.  

c.  The amount paid for subsistence and travel required by collective bargaining 

agreements.  

At the beginning of the Contract and as later requested by the Director, the Contractor shall furnish the 

Director three copies of a certificate from the insurance company showing labor compensation rates.  

9.04.03  Materials – The cost of materials used in performing the work will be the cost to the 

purchaser, whether Contractor, subcontractor, or other forces, from the supplier thereof, except as the 

following are applicable:  

a.  Cash or trade discounts available to the purchaser shall be credited to the City 

notwithstanding the fact that discounts may not have been taken.  

b.  In materials secured by other than a direct purchase and direct billing to the purchase, 

the cost shall be deemed to be the price paid to the actual supplier as determined by the 

Engineer. Markup except for actual costs incurred in the handling of such materials will 

not be allowed.  

c.  Payment for materials from sources owned wholly or in part by the purchaser for similar 

materials from said sources on Contract items or the current wholesale price for such 

materials delivered to the job site, whichever price is lower.  

d.  If, in the opinion of the Director, the cost of materials is excessive, or the Contractor does 

not furnish satisfactory evidence of the cost of such materials, then the cost shall be 

deemed to be the lowest current wholesale price for the quantity concerned delivered to 

the job site less cash or trade discounts.  
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The City reserves the right to furnish materials for the work and no claim shall be made by the Contractor 

for costs and profit on such materials.  

9.04.04  Equipment – The allowance made for such equipment used on force account work shall 

be determined from the latest schedule of equipment rental rates in use at the date hereof by the 

California State Transportation Department and incorporate herein by reference the same as though 

set out in full. Equipment shall be in good operating condition when starting work covered by the order. 

Rental time will not be allowed while equipment is inoperative due to breakdowns. Allowance for 

equipment ownership expense for use of items of equipment not listed with the Board shall be 

established in conformance with the items listed.  

When extra work is ordered, the Contractor shall furnish a complete description of each item of 

equipment to be used on such extra work, listing the make, model, size, capacity, mounting, type of 

power and cost.  

Allowance determined in accordance with this Article include all costs of operating equipment such as 

servicing labor and equipment, labor and parts for minor field repairs, fuel, oil, grease, and supplies, but 

not operating crew labor. No additional payment or allowance will be made in extra work orders for 

these items other than operating labor in addition to the amounts allowed for equipment use.  

When equipment is obtained for the extra work from beyond the limits of the Contract, in addition to the 

rental rates paid while the equipment is actually in use on the work, the City will pay the cost of loading, 

unloading, and transporting to and from work subject to the following conditions:  

a.  The point from which the equipment is to be transported shall be agreed to by the 

Director in advance.  

b.  Transportation on low bed trailers shall not exceed rates of established haulers or 

applicable minimum rates of the Public Utilities Commission.  

c.  Saturdays, Sundays, and Holidays will not be paid for unless directed by the Director.  

d.  The City will pay an amount not to exceed the charge for moving the equipment to the 

work if the equipment is returned to a location other than from which it was obtained.  

e.  Payment for transportation, loading, and unloading will not be made if the equipment is 

used on the work under the Contract in any other way than upon extra work paid for on 

a force account  

9.05  RETENTION – In accordance with the Contract Documents and applicable law, the City may 

retain out of any payment due the Contractor up to 5% of the payment. In no event shall the City’s total 

retention proceeds exceed 5% of the contract price.   

Under no circumstances shall any provision of this section be construed to limit the ability of the City to 

withhold 150 percent of the value of any disputed amount of work from the final payment, as provided 

for Public Contract Code section 7107(c). In the event of a good faith dispute, nothing in this section 

shall be construed to require a public entity to pay for work that is not approved or accepted in 

accordance with the proper plans or specifications. 

9.05.010 SECURITIES IN LIEU OF RETENTION – In accordance with Public Contract Code 

Section 22300, except where federal regulations or polices do not permit substitution of securities, the 

Contractor may substitute securities for any moneys withheld by the City to ensure performance of the 
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Work. At the Contractor’s request and expense, securities equivalent to the amount withheld will be 

deposited with the City, or with a state or federally chartered bank in California as the escrow agent, 

who will then pay those moneys to the Contractor under the terms of an Escrow for Security Deposit 

agreement. The Escrow for Security Deposit agreement is provided in the Contract Documents. Upon 

satisfactory completion of the Work, the securities will be returned to the Contractor. 

Alternatively, at the Contractor’s request and expense, the City will pay retentions earned directly to the 

escrow agent. At the Contractor’s expense, the Contractor may direct investment of the payments into 

securities. Upon satisfactory completion of the Work, the Contractor will receive from the escrow agent 

all securities, interest, and payments received by the escrow agent from the City pursuant to this 

provision and the terms of the Escrow for Security Deposit agreement. The Contractor will, within 20 

days of receipt of payment, pay to each subcontractor the respective amount of interest earned, less 

costs of retention withheld from each Subcontractor, on monies withheld to ensure the Contractor’s 

performance of the Work. 

Securities eligible for investment in accordance with this provision include those listed in Government 

Code Section 16430, bank or savings and loan certificates of deposit, interest bearing demand deposit 

accounts, standby letters of credit, or any other security mutually agreed to by the Contractor and the 

City. 

The Contractor will be the beneficial owner of any securities substituted for moneys withheld and will 

receive any interest thereon. 

9.06  PARTIAL PAYMENT – At monthly intervals, as fixed by the City, the Contractor will prepare an 

estimate in writing of the total amount of work done and the acceptable materials furnished and 

delivered by the Contractor on the ground and not used, to the time of such estimate, and the value 

thereof. Acceptable materials shall be those materials which will become a part of the finished 

construction work. The basis for partial payments of lump sum or other unit Contract items will be 

determined by agreement between the Director and the Contractor. No such estimate of payment shall 

be required to be made when, in the judgment of the Director the work is not proceeding in accordance 

with the provisions of the Contract, or when in his/her judgment the total value of the work done since 

the last estimate amounts to less that $500. No such estimate or payment shall be considered to be an 

acceptance of any defective work or improper materials. All progress estimates and payments shall be 

subject to correction in the final estimate.  

9.07  FINAL ESTIMATE AND PAYMENT – As soon as practicable after completion of the work, the 

Director will prepare in writing and furnish to the Contractor the final estimate of the quantities of work 

done and all payments due under the Contract, which estimate will show deductions for prior payments 

and any other amounts to be retained. The amount determined due, less the amount retained, will be 

paid. This retained amount will not be due or payable until 35 days after the completion of the work and 

the filing of Notice of Completion and Acceptance in the manner provided by law and until after the 

Contractor has furnished the City a release by all claims by the Contractor against the City arising by 

virtue of the Contract except such claims in definite amounts as the Contractor may specifically exempt 

from the operation of the release.  

At the earliest practicable time after having filed a claim, either during the performance of the work or 

after its completion as specified in the foregoing paragraph, it shall be the responsibility of the Contractor 

to submit in writing the basis for each claim, reference to the applicable provisions of the Specifications, 

the method of computation of the amount claimed due, and all other factual data pertaining thereto. 
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Failure to submit such information and details within the 90 days after filing said claims will be sufficient 

cause for denying the claims. No claim will be considered where there has been a failure to comply with 

the requirements of Article 4.04.  

9.08 SCOPE OF PAYMENT - Payment for all items of work at the unit or lump sum price shall be 

considered as full compensation for furnishing all labor, materials, tools, equipment, and incidentals 

necessary to complete the items of work, and no additional allowance will be made therefor.  

9.09 GUARANTEE - Should any failure of the work occur within a period of one year after acceptance 

of the project by the City, which can be attributed to faulty materials, poor work, or defective equipment, 

or should discovery be made within this period of any non-compliance with the Plans and Specifications, 

the Contractor shall promptly make the needed repairs, replacement, or installation at his/her expense.  

The City is hereby authorized to make such repairs if the Contractor fails to make or undertake with due 

diligence the aforesaid repairs within ten days after s\he is given written notice of such failure; provided, 

however, that in case of emergency where, in the opinion of the Director, delay would cause serious 

loss or damages, or a serious hazard to the public, the repairs may be made, or lights, signs, and 

barricades erected without prior notice to the Contractor, and the Contractor shall pay the entire costs 

thereof.  

Unless otherwise set forth in the Special Provisions, as a condition precedent to the acceptance of the 

Contract, the Contractor shall furnish a corporate surety bond, of an acceptable surety company 

authorized to do business in the State of California, to protect the City against the results of such faulty 

materials, poor work, or defective equipment and to guarantee the Contractor's responsibility as outlined 

above, for period of one year after completion and acceptance of the project by the City. Said bond 

shall be a sum not less than ten (10%) of the Contract amount.  
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PART 3: TECHNICAL PROVISIONS 

Whenever reference is made to "Standard Specifications", it shall be interpreted to mean the State of 

California Department of Transportation Standard Specifications 2023 as revised by the “Revised 

Standard Specifications,” dated 7/24/2023, issued by the State of California Department of 

Transportation. here the term "Special Provisions" is used in the Standard Specifications, it shall be 

understood to mean these Specifications. 

The Standard Specifications including Revised Standard Specifications (RSS) as revised by 

these special provisions will apply to this project. 

Special provisions are under headings that correspond with the main-section headings of the Standard 

Specifications. A main-section heading is a heading shown in the table of contents of the Standard 

Specifications. 

Each special provision begins with a revision clause that describes or introduces a revision to the 

Standard Specifications or Revised Standard Specifications (RSS). 

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the 

Standard Specifications or RSS for any other reference to a paragraph of the Standard Specifications  

or RSS. 

When the word "Department" appears in the Specifications, it refers to the “City.” 

Revisions to Standard Specifications and Revised Standard Specifications (RSS) 

In the event of conflict between the Standard Specifications and these Special Provisions, the latter 

shall take precedence over and be used in lieu of such conflicting portions. The listing of certain salient 

sections from the Standard Specifications and these Special Provisions shall not in any way relieve the 

Contractor of complying with each and every section of the Standard Specifications. 
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SECTION 10 
GENERAL 

 

10.01 ORDER OF WORK 
Order of work shall conform to the provisions in Section 10, "General," of the Standard Specifications 

and these special provisions.  

The Contractor shall prepare a traffic control plan that conforms to Section 12, Traffic Control Plan. The 

work shall be performed in conformance with the phases of construction shown on the Contractor's 

approved Traffic Control Plan. Non-conflicting work in subsequent phases may proceed concurrently 

with work in preceding phases. 

The first order of work shall be to contact Underground Service Alert (U.S.A.). The Contractor shall 

contact Underground Service Alert to mark out and locate all existing utility facilities within the project 

area.  The Contractor is responsible for repairing and restoring any damaged utility facilities to a 

condition satisfactory to the utility owner at no cost to the City of Capitola or County of Santa Cruz. 

The second order of work shall be to place Best Management Practices (BMP). BMP’s shall remain in 

place until the project is complete. 

The order of all other work shall be such as to assure the completion of the project within the allotted 

time as described herein while complying with the requirements set forth in the contract documents. 

The Contractor is responsible for all material and/or equipment needed to perform the project. Should 

the City have to supply the Contractor with material and/or equipment to do the work, the Contractor 

will be charged accordingly.  

Full compensation for preparing roadway and coordinating with utility companies and property owners 

is considered included in various bid items and no additional compensation shall be provided therefore.  

10.02 PROGRESS SCHEDULE 
The Contractor shall submit a detailed construction schedule to the Engineer for review and approval 

prior to the pre-construction meeting for the project. Construction schedules shall conform to the 

provisions in Section 8-1.02, " Schedule," of the Standard Specifications. 

The construction schedule shall be consistent in all respects with the times and order of work 

requirements in Section 10-1.01, “Order of Work,” elsewhere in the special provisions. 

10.03 OBSTRUCTIONS 
Attention is directed to Section 5-1.36, "Property and Facility Preservation," Section 15, “Existing 

Facilities” of the Standard Specifications and these special provisions. 

The Contractor's attention is directed to the existence of certain underground facilities that may require 

special precautions be taken by the Contractor to protect the health, safety and welfare of workmen and 

of the public.  Facilities requiring special precautions include, but are not limited to: conductors of 

petroleum products, oxygen, chlorine, and toxic or flammable gases; natural gas in pipelines greater 

than 6 inches in diameter or pipelines operating at pressures greater than 60 psi (gage); underground 

electric supply system conductors or cables either directly buried or in duct or conduit which do not have 

concentric neutral conductors or other effectively grounded metal shields or sheaths; and underground 

electrical conductors with potential to ground of more than 300 volts. 
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The Contractor shall notify the Engineer and the appropriate regional notification center for operators 

of subsurface installations at least 2 working days prior to performing any excavation or other work 

close to any underground pipeline, conduit, duct, wire or other structure. Regional notification centers 

include but are not limited to the following: 

 Underground Service Alert 

 Northern California (USA) Telephone: 811 or (800) 227-2600 

Pursuant to Government Code Section 4216.e, the inquiry identification number from the regional 

notification center shall remain valid for not more than 14 calendar days from the date of issuance, and 

after that date shall require regional notification center revalidation. Inquiry identification number means 

the number which is provided by a regional notification center to every person who contacts the center 

pursuant to Government Code Section 4216.2. 

The Contractor is responsible for locating all underground utilities (utility location, type, size, and depth) 

prior to any excavation and protecting facilities in place.  The existing utilities shown on the plans are 

approximate locations established from information available and do not include all the existing utilities. 

The Contractor shall use extreme caution when excavating, grading, raising manholes, and paving in 

the vicinity of such facilities. 

The Contractor shall visit the site of the proposed work and determine the quantity and location of the 

manholes, valve covers and utility appurtenances to be encountered in the proposed work area and 

his/her bid accordingly.  Damage to such utilities resulting from the Contractor's operations to complete 

the Project shall be repaired at the Contractor's expense.  

Where possible conflicts may exist, the Contractor shall verify the grade and location of existing 

underground utility prior to any work by careful hand digging.  It is recognized by the City and the 

Contractor that the locations of existing utilities as shown on the plans are approximate, their actual 

location is unknown.  Recognition is given to the fact there may be additional existing utilities unknown 

to either party to the contract.  Location of utilities, as shown on the drawings, represent the best 

information obtainable from utility maps and information furnished by the various agencies and 

companies involved.  The City warrants neither the accuracy nor the extent of the actual utilities 

involved.   

Contractor shall be responsible for locating all existing utilities.  All existing utilities within the project 

limits shall remain in use during construction.   

In the event the Contractor discovers existing utilities within the limits of the excavation, the Contractor 

shall immediately notify the Engineer and the affected utility owner by the most reasonable expeditious 

method and later confirm in writing.   All required relocation of existing facilities that interfere with the 

work shall be made by the owning agencies.  

Facilities damaged or disturbed shall be reset, repaired, or replaced, as directed by the Engineer, at the 

Contractor's expense.  

Full compensation for conforming to the requirements of this Section shall be considered as included in 

the prices paid for the various contract items of work involved and no additional compensation will be 

allowed therefore.  
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10.04 MAINTAINING TRAFFIC 
Attention is directed to Sections 7-1.03, "Public Convenience," 7-1.04, "Public Safety," and 12, 

"Temporary Traffic Control," of the Standard Specifications, the provisions under “Traffic Control 

System and Construction Area Signs” elsewhere in the special provisions, and these special provisions.  

Nothing in these special provisions shall be construed as relieving the Contractor from responsibility as 

provided in said Section 7-1.04. 

Vehicular and pedestrian access to private property shall be maintained at all times unless the closing 

of such access is approved by the Engineer.  The Contractor shall request in writing permission from 

the Engineer a minimum of five (5) working days in advance of making such closing. 

Detours and all lights, signs, barricades, flag persons or other devices necessary to provide for safety 

and convenience shall be furnished, installed and maintained by the Contractor.  Lighted or flashing 

barricades shall be used during hours of darkness.  

Existing traffic signs shall be protected in place by the Contractor during the construction period. 

The Contractor shall place, remove, store, maintain, relocate, replace, and dispose construction area 

traffic control devices and traffic control and construction area signs. 

No trench shall be permitted to remain open overnight or when construction activities are not in 

progress. Each trench shall be backfilled to the surface. The Contractor shall not open more trench than 

can be successfully completed and backfilled in one day. Where this requirement is impracticable, the 

Contractor shall request in writing permission from the Engineer to extend the trench to its practical limit 

and to bridge the trench with steel plates. When necessary, trenches and other excavations shall be 

bridged with steel plates as required by the Engineer. The bridging shall be placed to permit an 

unobstructed flow of traffic. Advanced warning signs shall be required when trenches and other 

excavation are bridged in the travel way. 

Personal vehicles of the Contractor's employees shall not be parked on the traveled way or shoulders, 

including any section closed to the public traffic. 

The Contractor shall notify local public safety authorities of this intent to begin work at least 5 working 

days before work is begun.  The Contractor shall cooperate with local public safety authorities relative 

to handling traffic through the area and shall make its own arrangements relative to keeping the working 

area clear of parked vehicles. 

The full width of the traveled way shall be open for use by public traffic on Saturdays, Sundays and 

designated legal holidays, after 3:00 p.m. on Fridays and the day preceding designated legal holidays, 

and when construction operations are not actively in progress. 

Designated legal holidays are:  January 1, the third Monday in February, the last Monday in May, July 

4, the first Monday in September, November 11, Thanksgiving Day, and December 25.  When a 

designated legal holiday falls on a Sunday, the following Monday shall be a designated legal holiday.  

When November 11 falls on a Saturday, the preceding Friday shall be a designated legal holiday. 

Minor deviations from the requirements of this section concerning hours of work which do not 

significantly change the cost of the work may be permitted upon the written request of the Contractor if 

in the opinion of the Engineer public traffic will be better served and the work expedited.  Such deviations 

shall not be implemented until the Engineer has issued written approval.  All other modifications will be 

made by Contract Change Order. 
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10.05 EXISTING FACILITIES 
Existing facilities which are to remain in place shall be protected in conformance with the provisions in 

Sections 5-1.36, “Property and Facility Preservation,” 7-1.05, “Indemnification,” and 7-1.06, “Insurance” 

of the Standard Specifications.  

10.06 WATERING 
Watering shall conform to the provisions in Section 10-6, "Watering," of the Standard Specifications. 

10.07 LINES AND GRADES 
Lines and grades shall conform to the provisions in the Standard Specifications and these special 

provisions except that the Contractor shall be responsible for setting all lines and grades necessary to 

establish the lines and grades required for the completion of the work specified in these specifications, 

on the plans, and in the special provisions.  

The City shall not provide these services. The Contractor shall be responsible for the accuracy of his/her 

own layout and staking work. The Contractor shall be responsible for the preservation of all established 

signal lines, grades, and layout points. Stakes damaged or destroyed by the Contractor, his/her 

employees, subcontractors, utility company employees, or the public shall be replaced by the Contractor 

at the Contractor's expense. Signal pole, cabinet, and striping locations shall be verified by the City prior 

to installation. 

Full compensation for compliance with this section shall be considered included in the various items of 

work and no additional compensation shall be allowed. 

10.08 REMOVAL OF ASBESTOS AND HAZARDOUS SUBSTANCES 
When the presence of asbestos or hazardous substances are not shown on the plans or indicated in 

the specifications and the Contractor encounters materials which the Contractor reasonably believes to 

be asbestos or a hazardous substance as defined in Section 25914.1 of the Health and Safety Code, 

and the asbestos or hazardous substance has not been rendered harmless, the Contractor may 

continue work in unaffected areas reasonably believed to be safe. The Contractor shall immediately 

cease work in the affected area and report the condition to the Engineer in writing. 

In conformance with Section 25914.1 of the Health and Safety Code, removal of asbestos or hazardous 

substances including exploratory work to identify and determine the extent of the asbestos or hazardous 

substance will be performed by separate contract. 

If delay of work in the area delays the current controlling operation, the delay will be considered a right 

of way delay and the Contractor will be compensated for the delay in conformance with the provisions 

in Section 8-1.07, " Delays," of the Standard Specifications. 
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SECTION 11 
TECHNICAL ITEM PROVISIONS 

 

11.01 MOBILIZATION 
This work shall conform to the provisions in Section 9-1.16D, “Mobilization,” of the Standard 

Specifications, and shall consist of preparatory work and operations, including but not limited to, those 

necessary for the movement of personnel, equipment, supplies, and incidentals to the project site; for 

the establishment of all offices, buildings and other facilities necessary for work on the project; and for 

all other work and operations which must be performed or costs incurred prior to beginning work on the 

various contract items on the project site. 

Measurement and Payment- 
The contract lump sum (LS) price paid for “Mobilization” shall include full compensation for furnishing 

all labor, materials, tools, equipment and incidentals, and for doing all the work involved in mobilization 

as specified herein.  Partial payment for mobilization shall be made consistent with Section 9-1.16D, 

“Mobilization,” of the Standard Specifications. 

 

11.02 TRAFFIC CONTROL SYSTEM AND CONSTRUCTION AREA SIGNS 
This work shall conform to the provisions in Section 12, " Temporary Traffic Control," of the Standard 

Specifications and the provisions under “Maintaining Traffic” elsewhere in the special provisions, and 

shall consist of installing traffic and pedestrian signing, delineators, fencing, barricades, temporary base 

rock or plywood walkways, temporary driveways and flaggers as necessary to maintain safe passage, 

and in conformance with these special provisions. 

Walkways shall be open to pedestrian traffic at all times. The Contractor shall provide and install 

temporary fencing, signing and ramping to provide safe pedestrian traffic through the project site and 

shall maintain safe access to all properties at all times. 

The Contractor shall submit a Traffic Control Plan at least 5 working days to the Engineer prior to 

beginning construction operations. The Contractor shall revise and resubmit the Traffic Control Plan 

until it is approved by the Engineer. The Contractor shall not begin work without an approved Traffic 

Control Plan. 

The roadway shall be open to emergency vehicles at all times. The Contractor shall provide vehicular 

access to all residences and businesses at all times except when concrete, asphalt, or grading work is 

actively in progress next to driveway(s). The Contractor shall provide vehicular access to all residences 

and businesses at all times during non-working hours. When work is not actively in progress the full 

width of the traveled way shall be open for traffic. 

The Contractor shall comply with regulatory requirements for closure of streets.  At least 48 hours in 

advance of closing any street, alley, or other public thoroughfare, the Contractor shall notify the Police 

and Fire Departments, and shall comply with their requirements. 

The Contractor shall notify the following waste disposal and recycling company at least 2 working days 

prior to performing construction operations: 

  Green Waste Recovery, Inc.  Telephone: (831) 768-9505 or (800) 665-2209 
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No streets shall be closed or construction operations done on day of waste disposal and recycling 

collection. 

The provisions of this section shall not relieve the Contractor from its responsibility to provide such 

additional devices or take such measures as may be necessary to comply with the provisions of Section 

7-1.04, “Public Safety,” of the Standard Specifications. 

Construction area signs shall conform to the provisions of Section 12-3.11, “Construction Area Signs,” 

of the Standard Specifications.  Excavations required to install construction area signs shall be 

performed by hand methods without the use of power equipment, except that power equipment may be 

used if it is determined there are no utility facilities in the area of the proposed post holes.  Locations of 

signs shall be approved by the Engineer prior to their placement. 

Temporary “No Parking” signs shall be attached to existing poles, street light standards or parkway 

trees. Temporary “No Parking” signs shall conform to the provisions in Section 12.3.11B, “Portable 

Signs,” of the Standard Specifications. The signs shall be in place not less than 48 hours prior to starting 

work. Signs shall be posted at a maximum of 200 feet between signs. 

Message signs notifying the public of the period of construction shall be installed at least 5 working days 

prior to start of construction at each end of the street and at the leg of each intersection. 

The Contractor shall conduct all construction operations with the least possible obstruction and 

inconvenience to the public. The Contractor shall have no greater length or amount of work under 

construction than can be completed within a workday. 

The Contractor shall provide access to all intersecting streets and properties whenever possible.  If 

access to any property cannot be provided, then parking shall be provided and maintained until access 

can again be restored. If it is necessary to restrict access to certain driveways for an extended period 

of time, the Contractor shall notify the affected residents in writing at least 48 hours in advance. 

The Contractor shall minimize the disruption to traffic by: 

1. Permitting traffic to pass with the least possible inconvenience or delay.   

2. Maintaining existing driveways and keeping them open and in safe condition at all times. 

3. Removing or repairing any condition impeding traffic or creating a hazard. 

4. Keeping existing traffic signal and roadway lighting systems in operation. 

The Contractor shall protect property owner right of way by: 

1. Providing the least possible inconvenience or delay. 

2. Maintaining access to property.  

3. Notifying in writing property owners at least 10 calendar days and again in 48 hours in advance 

of construction operations. 

The Contractor shall be responsible for providing safeguards, safety devices, protective equipment, and 

any other needed actions to protect life, health, and safety of the public, and to protect property in 

connection with its construction operations. 
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The full width of the traveled way shall be open for use by traffic on Saturdays, Sundays and designated 

legal holidays, and when construction operations are not in progress. 

The Contractor may request in writing to the Engineer deviation from the requirements of these special 

provisions. Such deviation shall not be implemented until the Engineer has issued written approval. 

The adjustment provisions in Section 4.1.05, “Changes and Extra Work,” of the Standard Specifications 

shall not apply to the item of traffic control system.  Any adjustment in compensation for traffic control 

systems due to an increase or decrease in the amount of traffic control system required by changes 

ordered by the Engineer will be made on the basis of the cost of the increased or decreased traffic 

control necessary.  Such adjustment will be made based on provisions in Section 4-1.05, “Changes and 

Extra Work,” of the Standard Specifications for increased work. 

Measurement and Payment- 
The contract lump sum price (LS) paid for “Traffic Control System” and “Construction Area Signs” shall 

include full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for 

doing all the work involved in preparing and revising the Traffic Control Plan, placing, removing, storing, 

maintaining, relocating, replacing, and disposing of the components of the traffic control system, 

including supervision, as shown on the approved Traffic Control Plan, and for doing all the work involved 

in placing, maintaining, and removing construction area signs, special signs and barricades as shown 

on the approved Traffic Control Plan, including compliance with the provisions in Section 12, 

"Temporary Traffic Control," of the Standard Specifications.   

 

11.03 REMOVE THERMOPLASTIC TRAFFIC STRIPE AND PAVEMENT MARKING 
The work performed in connection with “Remove Thermoplastic Traffic Stripe and Pavement Marking” 

shall conform to the provisions in Sections 10-1.02D “Traffic Stripes, Pavement Markings, and 

Pavement Markers”, and 84-2, “Traffic Stripes and Pavement Markings” of the Standard Specifications 

and shall consist of removing existing traffic stripe, pavement markings and pavement markers, and in 

conformance with designs and details shown on the plans and these special provisions. 

Measurement and Payment- 
The contract lump sum (LS) price paid for “Remove Thermoplastic Traffic Strip and Pavement Marking” 

shall include full compensation for furnishing all labor, materials, tools, equipment and incidentals, and 

for doing all the work involved in mobilization as specified herein. 

 

11.04 ROADSIDE SIGN 
The work performed in connection with “Roadside Sign” and “Relocate Roadside Sign” shall comply 

with Section 82, “Signs and Markers” and Section 15, “Existing Facilities,” of the Standard 

Specifications, the 2014 California Manual on Uniform Traffic Control Devices (MUTCD) Revision 3, 

and in conformance with designs and details shown on the plans and these special provisions. 

Submittals 

A. Certificate of compliance shall be provided for all products and materials proposed to be used under 

this section.  

Materials 
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A. Sign Plates: Roadside sign faces shall be “retro-reflective sheeting material adhered to 0.080 gauge 

minimum) anodized aluminum blank.  The size, shape, color and legend of the sign shall conform 

to Section 82-2, “Sign Panels” of the Standard Specifications. 

B. Sign Posts: Sign Posts and Hardware: As shown on the Plans and specified in Section 82-3, 

“Roadside Signs,” of the Caltrans Standard Specifications. 

Execution 

A. Remove Roadside Sign 

Existing roadside signs and sign posts shall be removed as shown on the plans.  Contractor shall 

coordinate signs to be salvaged with the Engineer.  Contractor shall dispose of all roadside signs that 

are not to be relocated or salvaged at the Contractor’s expense. 

Existing roadside signs shall not be removed until replacement signs have been installed or until the 

existing signs are no longer required for the direction of public traffic, unless otherwise directed by the 

Engineer. 

B. Roadside Sign Relocation and Installation 

Contractor shall provide and install roadside signs at locations shown on the Plans. The Contractor shall 

install new and relocated roadside signs on new posts and with new hardware and footings as detailed 

on the plans. 

Installation and relocation of signs shall comply with Section 82-3, “Roadside Signs,” of the Standard 

Specifications. 

C. Roadside Sign to Remain 

Contractor shall protect existing signs in place as detailed on the plans. Under direction by the Engineer, 

existing roadside signs that conflict or obstruct completion of the work shall be temporary removed and 

substituted with an appropriate temporary construction traffic control device until the existing sign can 

be reinstalled. 

Measurement and Payment- 
The quantity for "Roadside Sign" shall be measured by each (EA) unit as set forth in the Bid Proposal. 

The contract unit price shall include full compensation for furnishing all labor, materials, tools, equipment 

and incidentals, and for doing all the work as shown on the plans, as specified in the Standard 

Specifications, and these special provisions and no additional allowance will be made therefore. 

Existing roadside signs to remain shown on the plans and specified herein these special provisions 

shall not be paid for. 

 

11.05 TRAFFIC STRIPES AND PAVEMENT MARKINGS 
The work performed in connection with “Paint Traffic Stripe” and “Paint Pavement Marking” shall 

conform to the provisions in Section 84, “Traffic Stripes and Pavement Markings,” of the Standard 

Specifications and shall consist of reinstalling stripes, pavement markings, and in conformance with 

designs and details shown on the plans and these special provisions. 
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Paint traffic stripes (traffic lines) and pavement markings in accordance with the provisions in Sections 

84-1, “General,” and 84-2, “Traffic Stripes and Pavement Markings,” of the Standard Specifications and 

as indicated on the Plans. 

Traffic stripe and pavement marking paint shall conform to the requirements in State Specification No. 

PTWB-01. 

The color of the painted traffic stripes and pavement markings shall conform to the requirements in 

ASTM Designation:  D 6628-01. 

Retroreflectivity of the paint traffic stripes and pavement markings shall conform to the requirements in 

ASTM Designation:  D 6359-99.  White painted traffic stripes and pavement markings shall have a 

minimum initial retroreflectivity of 250 mcd m-2 lx-1..  Yellow painted traffic stripes and pavement 

markings shall have a minimum initial retroreflectivity of 150 mcd m-2 lx-1. 

Replace section 84-1.03: 

Cat tracking approval is required.  City needs 48 hours’ notice and 48 hours to review. 

Measurement and Payment- 
The contract unit price paid per linear foot (LF) for “Paint Traffic Stripe” shall include full compensation 

for providing all labor, materials, equipment, tools, and incidentals and for doing all work involved in 

installing the paint traffic stripe in place as shown on the plans and as specified in the Standard 

Specifications and these special provisions and no additional allowance will be made therefore. 

The contract unit price paid per square foot (SQFT) for “Paint Pavement Marking” shall include full 

compensation for providing all labor, materials, equipment, tools, and incidentals and for doing all work 

involved in installing the paint \ traffic stripe in place as shown on the plans and as specified in the 

Standard Specifications and these special provisions and no additional allowance will be made 

therefore. 

 

 

11.06 PAVEMENT MARKERS 
The work performed in connection with Pavement Markers shall conform to the provisions in Section 

82-5, “Markers”, of the Caltrans Standard Specifications, the Caltrans Standard Plans, and these 

Special Provisions. 

Non-reflective pavement markers shall be ceramic. 

Adhesive shall be hot melt bituminous adhesive conforming to Section 82-5, “Markers”, of the Caltrans 

Standard Specifications. 

Any damage to the newly placed markers due to the failure of the Contractor to protect his/her work 

and correction of errors shall be repaired by the Contractor at no additional cost. 

A blue reflector shall be installed in the center of the traffic lane adjacent to each fire hydrant on all 

streets within the limits of work. It is the Contractor’s responsibility to locate each fire hydrant. 
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Measurement and Payment-  
Full compensation for conforming to the provisions of this section shall be considered as included in the 

various contract items, and no additional allowance will be made therefore. 

 

11.07 K71 BOLLARD FLEXIBLE TRAFFIC POST 
The work performed in connection with “K71 Bollard Flexible Traffic Post” shall conform to the provisions 

in Section 81-2 “Delineators” of the Standard Specifications and in conformance with designs and 

details shown on the plans and these special provisions. 

Measurement and Payment- 
The quantity for "K71 Bollard Flexible Traffic Post" shall be measured by each (EA) unit as set forth in 

the Bid Proposal. The contract unit price shall include full compensation for furnishing all labor, 

materials, tools, equipment and incidentals, and for doing all the work as shown on the plans, as 

specified in the Standard Specifications, and these special provisions and no additional allowance will 

be made therefore. 


